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AGREEMENT FOR ARCHITECTURAL SERVICES 

This Agreement for Architectural Services (hereinafter referred to as the "Agreement") is 
entered into as of this 11th day of September, 2025, by and between the Redwood City 
School District, a public school district organized and existing under the laws of the State of 
California (“District”), and Quattrocchi Kwok Architects, Inc., a California corporation 
(“Architect”). The District and the Architect may be referred to individually as a “Party” and 
collectively as the “Parties.” 

WHEREAS, the District desires to engage the services of the Architect to provide 
professional architectural design, planning, and related services for the project more fully 
described as HVAC Upgrade Project, located at Kennedy Middle School (“Kennedy”), 2521 
Goodwin Ave., Redwood City, CA 94061 (hereinafter the "Project"); 

WHEREAS, the Architect represents that it has the requisite expertise, licensure, and 
ability to provide the architectural services necessary for the design, planning, and 
execution of the Project, in accordance with the standards of the profession and applicable 
laws and regulations; 

WHEREAS, the Parties wish to set forth the terms and conditions under which these 
architectural services will be provided, including the responsibilities of both the District and 
the Architect, in a manner consistent with the best interests of the District and the 
successful completion of the Project; 

NOW, THEREFORE, for and in consideration of the mutual covenants herein contained, 
and other good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the Parties hereto agree as follows: 

Article 1.​ Definitions​  

1.1.​ In addition to the definitions above, the following definitions of words 
or phrases shall apply when used in this Agreement, including all 
Exhibits: 

1.1.1.​ Agreement:  The Agreement consists exclusively of this 
document and all identified exhibits attached and 
incorporated by reference. 

1.1.2.​ Architect:  The Architect identified in the first paragraph 
of this Agreement, including all Consultants to the 
Architect.  The term Architect means the Design 
Professional in General Responsible Charge on this Project. 

1.1.3.​ As-Built Drawings (“As-Builts”):  Any document 
prepared and submitted by District’s Contractor(s) that 
details on a Conforming Set, the actual construction 
performed during the Project, including changes 
necessitated by Construction Change Documents and 
change orders, and detailed by the District’s construction 
contractor(s) on a Conforming Set.   
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1.1.4.​ Bid Set:  The plans, drawings, and specifications at the 
end of the Construction Documents Phase that the Division 
of the State Architect (“DSA”) has approved and that the 
District can use to go out to bid for construction of the 
Project. 

1.1.5.​ Conforming Set:  The plans, drawings, and specifications 
at the end of the Bidding Phase that incorporate all 
addenda, if any, issued during the Bidding Phase.  The 
Architect shall ensure that DSA has approved all revisions 
to the Bid Set that are incorporated onto the Conforming 
Set and for which DSA approval is required. 

1.1.6.​ Construction Budget:  The total amount of funds 
indicated by the District for the entire Project plus all other 
costs, including design, construction, administration, and 
financing. 

1.1.7.​ Construction Change Documents (“CCD”):  The 
documentation of changes to the DSA-approved 
construction documents. 

1.1.8.​ Construction Cost Budget: The total cost to District of all 
elements of the Project designed or specified by the 
Architect, as adjusted at the end of each design phase in 
accordance with this Agreement.  The Construction Cost 
Budget does not include the compensation of the Architect 
and the Architect’s Consultants, the cost of land, 
rights-of-way, financing or other costs which are the 
responsibility of the District, including construction 
management. 

1.1.9.​ Construction Manager:  The District’s representative on 
the Project if the District retains a construction manager, 
project manager, or owner’s representative. 

1.1.10.​ Contractor:  One or more licensed contractors under 
contract with the District for construction of all or a portion 
of the Project. 

1.1.11.​ Consultant(s):  Any and all consultant(s), 
sub-consultant(s), subcontractor(s), or agent(s) to the 
Architect. 

1.1.12.​ District:  The Redwood City School District.  

1.1.13.​ DSA:  The Division of the State Architect. 

1.1.14.​ Extra Services:  District-authorized services outside of 
the scope in Exhibit “A” or District-authorized 
reimbursables not included in Architect’s Fee. 
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1.1.15.​ Laboratory of Record: The District-designated 
laboratory(ies) for testing of concrete, soils, materials, and 
other required testing. 

1.1.16.​ Project:  The District’s HVAC Upgrade Project at Kennedy.  

1.1.17.​ Record Drawings:  A final set of drawings prepared by 
the Architect that incorporates all changes from all 
As-Builts, sketches, details, and clarifications. 

1.1.18.​ Service(s):  All labor, materials, supervision, services, 
tasks, and work that the Architect is required to perform 
and that are required by, or reasonably inferred from, the 
Agreement, and that are necessary for the design and 
completion of the Project.  

1.1.19.​ Visually Verify: To verify to the fullest extent possible by 
physical inspection and reasonable investigation and 
without any destructive action. 

Article 2.​ Scope, Responsibilities, and Services of Architect​  

2.1.​ Architect shall render the Services described in Exhibit “A,” 
commencing with receipt of a written Notice to Proceed signed by the 
District representative.  Architect’s Services will be completed in 
accordance with the schedule attached as Exhibit “C.” 

2.2.​ Architect’s duties and services under this Agreement shall not include 
preparing or assisting the District with any portion of the District’s 
preparation of a request for proposals, request for qualifications, or 
any other solicitation regarding a subsequent or additional contract 
with the District. The District shall at all times retain responsibility for 
public contracting, including with respect to any subsequent phase of 
this Project. Architect’s participation in the planning, discussions, or 
drawing of project plans or specifications shall be limited to 
conceptual, preliminary, or initial plans or specifications. Architect 
shall cooperate with the District to ensure that all bidders for a 
subsequent contract on any subsequent phase of this Project have 
access to the same information, including all conceptual, preliminary, 
or initial plans or specifications prepared by Architect pursuant to this 
Contract. 

2.3.​ Architect shall provide Services that shall comply with professional 
architectural standards, including the standard of care applicable to 
architects designing public school facilities and applicable 
requirements of federal, state, and local law, including, but not limited 
to, the requirements of the California Business and Professions Code, 
the California Education Code, and the California Code of Regulations.  
All persons providing professional services hereunder shall be 
properly licensed as required by California law. 

2.4.​ The District intends to award the Project to Contractor(s) pursuant to 
a competitive bid process.  District reserves its right to use alternative 
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delivery methods and the Architect’s scope of work may be adjusted 
accordingly. 

2.5.​ Architect acknowledges that all California public school districts are 
obligated to develop and implement the following storm water 
requirements for the discharge of storm water to surface waters from 
its construction and land disturbance activities where the project 
disturbs one (1) or more acres of land and is not part of a larger 
common plan of development or sale, the project disturbs one acre or 
more of land, or the project disturbs less than one (1) acre of land 
but is part of a larger common plan of development or sale, or where 
the District engages in maintenance (e.g., fueling, cleaning, repairing) 
or transportation activities. 

2.5.1.​ Architect shall provide the design for the Project, without 
limitation: 

2.5.1.1.​ A municipal Separate Storm Sewer System 
(“MS4”).  An MS4 is a system of conveyances used to 
collect and/or convey storm water, including, without 
limitation, catch basins, curbs, gutters, ditches, 
man-made channels, and storm drains. 

2.5.1.2.​ A Storm Water Pollution Prevention Plan 
(“SWPPP”) that contains specific best management 
practices (“BMPs”) and establishes numeric effluent 
limitations. 

2.5.2.​ Architect shall conform its design work to the District’s storm 
water requirements indicated above, that are approved by the 
District and applicable to the Project, at no additional cost to 
the District.  In addition, as required Architect shall develop a 
grading and drainage plan and a site plan from architectural 
information showing a final development of the site.  This 
drawing will also include a horizontal and vertical control plan 
and a utility infrastructure plan.  The Services described in this 
subparagraph shall be provided by a professional civil engineer 
who contracts with or is an employee of the Architect.   

2.6.​ Architect shall contract for or employ at Architect’s expense, 
Consultant(s) to the extent deemed necessary for completion of the 
Project including, but not limited to: architects; mechanical, electrical, 
structural and civil engineers; landscapers; and interior designers, 
licensed as such by the State of California as part of the Basic 
Services under this Agreement.  The names of Consultant(s) shall be 
submitted to the District for approval prior to commencement of 
Services, as indicated below.  The District reserves the right to reject 
Architect’s use of any particular Consultant.  Nothing in the foregoing 
procedure shall create any contractual relationship between the 
District and any Consultant employed by the Architect under terms of 
the Agreement.  Architect shall require each of the Consultants 
retained by it to execute agreements with standard of care and 
indemnity provisions commensurate with this Agreement, but 
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Architect shall remain solely responsible and liable to District for all 
matters covered by this Agreement. 

2.7.​ Architect shall coordinate with District personnel or its designated 
representatives as may be requested and desirable, including with 
other professionals employed by the District for the design, 
coordination or management of other work related to the Project.  
This shall include, without limitation, coordination with State labor 
compliance, if any.  If the Architect employs Consultant(s), the 
Architect shall ensure that its contract(s) with its Consultant(s) 
include language notifying the Consultant(s) of State labor 
compliance, if any. 

2.8.​ Architect shall identify the regulatory agencies that have jurisdiction 
over essential building and design elements and coordinate with and 
implement the requirements of the regulatory agencies, including, 
without limitation, the California Department of Education, the Office 
of Public School Construction, the Department of General Services, 
DSA, including DSA Fire/Life Safety, DSA Access Compliance Section, 
DSA Structural Safety Section, the State Fire Marshal and any 
regulatory office or agency that has authority for review and 
supervision of school district construction projects. 

2.8.1.​ If the Project is subject to DSA jurisdiction, then Architect, and 
its Consultants, if any, shall comply with all the DSA 
requirements, including without limitation, all the requirements 
included and/or referenced in the following forms, bulletins 
(“BU”), interpretations of regulations (“IR”), policies (“PL”), or 
procedures (“PR”): 

2.8.1.1.​ DSA IR A-6, Construction Change Document 
Submittal and Approval Process. 

2.8.1.2.​ DSA IR A-24, Construction Phase Duties of the School 
District, Contractor and Design Professional. 

2.8.1.3.​ DSA PR 18-04.BB18: Electronic Plan Review for 
Design Professionals of Record Using Bluebeam 2018. 

2.8.1.4.​ DSA PR 18-09.BB18: Electronic Plan Review for 
Over-the-Counter (“OTC”) Projects Using Bluebeam 
2018. 

2.8.1.5.​ Form DSA PR 13-01, Construction Oversight Process. 

2.8.1.5.1.​ Each of Architect’s duties as provided in 
the DIR Construction Oversight Process 
shall be performed timely so as not to 
result in any delay to the Project. 

2.8.1.6.​ Form DSA PR 13-02, Project Certification 
Process. 
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2.8.2.​ Notwithstanding the DSA forms, BUs, IRs, PLs, or PRs 
referenced anywhere in this Agreement, each of which is 
current as of the Effective Date, all Projects subject to DSA’s 
jurisdiction shall be submitted for review, back check, and 
approval, under the electronic plan review process (“EPR 
process”), rather than paper submission, for all projects 
submitted to DSA.  Architect, and its Consultants, if any, shall 
comply with the EPR process and related DSA procedures, 
including, without limitation, DSA PR 18-04.BB18 and DSA PR 
18-09.BB18, and any subsequent or replacement procedures 
relating to the EPR process promulgated by DSA. Any 
reference herein to a particular DIR form, BU, IR, PL, or PR, 
shall mean and include the then-current DIR form, BU, IR, PL, 
or PR, respectively, and, to the extent that the EPR process 
has superseded such form or paper submission process, the 
EPR process then in effect shall control. 

2.9.​ Architect shall provide Services as required to obtain any local, state 
and/or federal agencies’ approval for on-site and off-site work related 
to the Project including review by regulatory agencies having 
jurisdiction over the Project. 

2.10.​ Architect shall direct and monitor the work of the District’s DSA 
project inspector(s) (“Project Inspector(s)”) and the Laboratory of 
Record.  Architect shall provide code required supervision of special 
inspectors not provided by the Laboratory of Record. 

2.11.​ Architect shall give efficient supervision to Services, using its best skill 
and attention.  Architect shall carefully study and compare all contract 
documents, drawings, specifications, and other instructions (“Contract 
Documents”) and shall at once report to District, Construction 
Manager, and Contractor, any error, inconsistency, or omission that 
Architect or its employees may discover, in writing, with a copy to 
District's Project Inspector(s).  Architect shall have responsibility for 
discovery of errors, inconsistencies, or omissions. 

2.12.​ Architect recognizes that the District may obtain the services of a 
Construction Manager and that Architect may have to assume certain 
coordination and management responsibilities, including tracking 
Requests for Information (“RFI”), providing RFI responses, and 
leading all coordination meetings between the District, Project 
Inspectors, and Contractors on the Project.  The District reserves the 
right to retain the services of a Construction Manager at any time.  
The Construction Manager, if any, shall be authorized to give Architect 
Services authorizations and issue written approvals and notices to 
proceed on behalf of District.  The District reserves the right to 
designate a different Construction Manager at any time.  Any task, 
including, but not limited to, reviews or approvals that the District 
may perform pursuant to this Agreement may be performed by the 
Construction Manager, unless that task indicates it shall be performed 
by the Governing Board of the District.  In addition, the District may 
have a constructability review of Architect’s design documents.  
Architect shall conform any design documents to the constructability 
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review as part of the Services under this Agreement and shall not be 
entitled to any compensation as Extra Services for this activity. 

2.13.​ Architect shall provide computer-generated pictures downloaded to 
computer files, updated as requested by the District, that the District 
may use on its website. 

2.14.​ As part of the basic Services pursuant to this Agreement, Architect is 
not responsible for: 

2.14.1.​ Ground contamination or hazardous material analysis.  

2.14.2.​ Any asbestos and/or lead testing, design or abatement;  

2.14.3.​ Compliance with the California Environmental Quality Act 
(“CEQA”), except that Architect agrees to coordinate its work 
with that of any CEQA consultants retained by the District, to 
provide current elevations and schematic drawings for use in 
CEQA compliance documents, and to incorporate any 
mitigation measures adopted by the District into the Project 
design at no additional cost to the District.   

2.14.4.​ Historical significance report.  

2.14.5.​ Soils investigation. 

2.14.6.​ Geotechnical hazard report, except as indicated in Exhibit 
“A.” 

However, Architect shall coordinate and integrate its work with any such 
information pertaining to the above provided by District. 

Article 3.​ Architect Staff​  

3.1.​ Architect has been selected to perform the Services herein because of 
the skills and expertise of key individuals. 

3.2.​ Architect agrees that the following key people in Architect’s firm shall 
be associated with the Project in the following capacities:  

Principal In Charge:​ John Dybczak​​ ​  

Project Director:​ Ector Mojica​ ​ ​  

Project Designer:​ Paul Gard​ ​ ​  

Major Consultants: 

Electrical:​ O’Mahony & Myer Electrical Engineers​  

Mechanical:​ Costa Engineers​ ​ ​ ​  

Structural:​ ZFA Structural Engineers​ ​ ​  

3.3.​ Architect shall not change any of the key personnel listed above 
without prior written approval by the District, unless said personnel 
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cease to be employed by Architect.  In either case, the District shall 
be allowed to interview and approve replacement personnel.  

3.4.​ If any designated lead or key person fails to perform to the 
satisfaction of the District, then upon written notice Architect shall 
have five (5) calendar days to remove that person from the Project 
and replace that person with one acceptable to the District.  All lead 
or key personnel for any Consultant must also be designated by the 
Consultant and are subject to all conditions stated in this paragraph. 

3.5.​ Architect represents that Architect has no existing interest and will 
not acquire any interest, direct or indirect, which could conflict in any 
manner or degree with the performance of Services required under 
this Agreement and that no person having any such interest shall be 
employed by Architect. 

3.6.​ Architect shall comply with Education Code section 17302(a) and 
agrees that any plans and/or specifications included in the Services 
shall be prepared under the supervision of licensed personnel, and 
that licensed personnel shall be in “responsible charge” of persons 
who observe the construction. 

Article 4.​ Schedule of Services​  

Architect shall commence Services under this Agreement upon receipt of a 
written Notice to Proceed and shall prosecute the Services diligently as 
described in Exhibit “A,” so as to proceed with and complete the Services in 
compliance with the schedule in Exhibit “C.”  Time is of the essence and 
failure of Architect to perform Services on time as specified in this 
Agreement is a material breach of this Agreement.  It shall not be a material 
breach if a delay is beyond the Architect’s or its Consultant(s)’ reasonable 
control. 

Article 5.​ Construction Cost Budget​ 

5.1.​ Architect hereby accepts the District’s established Construction Cost 
Budget and Project scope.  In accordance with Exhibit “A,” the 
Architect shall have responsibility to further develop, review, and 
reconcile the Construction Cost Budget for the District at the 
beginning of the Project and at the completion of each design phase.  
The District and Construction Manager shall also have responsibility to 
develop, review, and reconcile the Construction Cost Budget with the 
Architect. 

5.2.​ Architect shall complete all Services as described in Exhibit “A,” 
including all plans, designs, drawings, specifications and other 
Contract Documents, so that the cost to construct the work designed 
by the Architect will not exceed the Construction Cost Budget, as 
adjusted subsequently with the District’s written approval.  Architect 
shall maintain cost controls throughout the Project to deliver the 
Project within the Construction Cost Budget.   
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5.3.​ The District may, in its sole discretion, do one, or a combination, of 
the following if any of the events in Article 5.4 occur: 

5.3.1.​ Within three (3) months’ time of receipt of bids, instruct 
Architect to revise the drawings and specifications (in scope 
and quality as approved by the District) to bring the Project 
within the Construction Cost Budget for re-bidding at no 
additional cost to the District.   

5.3.2.​ Give Architect written approval on an agreed adjustment to 
the Construction Cost Budget. 

5.3.3.​ Authorize Architect to re-design or value-engineer and 
re-negotiate, when appropriate, and/or re-bid the Project 
within three (3) months’ time of receipt of bids (exclusive of 
District and other agencies’ review time) at no additional cost 
to the District. 

5.3.4.​ Terminate this Agreement if the Project is abandoned by the 
District, without further obligation by either Party. 

5.4.​ If any of the following events occur, the District may exercise any one 
or any combination of the actions set forth in Article 5.3 above: 

5.4.1.​ If the Construction Cost Budget increases in phases 
subsequent to the Schematic Design Phase due to reasonably 
foreseeable changes in the condition of the construction 
market in the county in which the District is located, in so far 
as these have not been caused by Acts of God, earthquakes, 
strikes, war, or energy shortages due to uncontrollable events 
in the world economy; or 

5.4.2.​ The lowest responsive base bid received is in excess of five 
percent (5%) of the Construction Cost Budget; or  

5.4.3.​ If the combined total of base bid and all additive alternates 
come in ten percent (10%) or more under the Construction 
Cost Budget. 

Article 6.​ Fee and Method of Payment​  

6.1.​ The District shall pay Architect for all Services contracted for under 
this Agreement the following (“Fee”): 

An amount not to exceed Four Hundred Seventy Thousand, Six 
Hundred Twenty-Five Dollars ($470,625).  

6.2.​ The District shall pay Architect the Fee pursuant to the provisions of 
Exhibit “D.” 

6.3.​ Architect shall bill for performance of Services under this Agreement 
in accordance with Exhibit “D.”  
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6.4.​ No increase in Fee will be due from CCDs and/or change orders 
generated during the construction period to the extent caused by 
Architect’s error or omission.   

6.5.​ The Architect’s Fee set forth in this Agreement shall be full 
compensation for all of Architect’s Services incurred in the 
performance hereof as indicated in Exhibit “D.” 

6.6.​ Regardless of the structure of Architect’s Fee, the Architect’s Fee may 
be adjusted downward if the Scope of Services of this Agreement is 
reduced by the District in accordance with this Agreement. 

6.7.​ Neither the District’s review, approval of, nor payment for, any of the 
Services required under this Agreement shall be construed to operate 
as a waiver of any rights under this Agreement, and Architect shall 
remain liable to the District in accordance with this Agreement for 
direct damages to the District caused by Architect’s failure to perform 
any of the Services furnished under this Agreement to the standard of 
care under California law for architects performing similar work for 
California school districts in or around the same geographic area as 
the District. 

Article 7.​ Payment for Extra Services or Changes​  

Any charges for Extra Services shall be paid by the District as 
described in Exhibit “B” only upon certification that the claimed 
Extra Service was authorized as indicated herein and that the Extra 
Services have been completed to the District’s satisfaction.  If any 
service is done by Architect without prior written authorization by the 
Construction Manager or the District’s authorized representative, the 
District will not be obligated to pay for such service.  The foregoing 
provision notwithstanding, Architect will be paid by the District as 
described in Exhibit “B” for Extra Services that the Construction 
Manager or the District’s authorized representative verbally requests, 
provided that Architect confirms such request in writing pursuant to 
the notice requirements of this Agreement, and proceeds with such 
Extra Services not earlier than two (2) business days after the District 
receives confirmation of the request from the Architect. 

Article 8.​ Ownership of Data​ 

8.1.​ Pursuant to Education Code section 17316, this Agreement creates a 
non-exclusive and perpetual license for the District to use, at its 
discretion, all plans including, but not limited to, record drawings, 
specifications, estimates and other documents that Architect or its 
Consultants prepare or cause to be prepared pursuant to this 
Agreement.  

8.2.​ Architect retains all rights to all copyrights over designs and other 
intellectual property embodied in the plans, record drawings, 
specifications, estimates, and other documents that Architect or its 
Consultants prepare or cause to be prepared pursuant to this 
Agreement.  
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8.3.​ Architect shall perform the Services and prepare all documents under 
this Agreement with the assistance of Computer Aided Design 
Drafting Technology (“CADD”) (e.g., AutoCAD).  Architect shall deliver 
to District all drawings in DWG format.  As to any drawings that 
Architect provides in a CADD file format, the District acknowledges 
that anomalies and errors may be introduced into data when it is 
transferred or used in a computer environment, and that the District 
should rely on hard copies of all documents. 

8.4.​ In order to document exactly what CADD information was given to the 
District, Architect and District shall each date and sign a “hard” copy 
of reproducible documents that depict the information at the time 
Architect produces the CADD information.  The District agrees to 
release Architect from all liability, damages, and/or claims that arise 
due to any changes made to this information by anyone other than 
Architect or its Consultant(s) subsequent to it being given to the 
District. 

8.5.​ Following the termination of this Agreement, for any reason 
whatsoever, Architect shall promptly deliver to the District upon 
written request and at no cost to the District the following items 
(hereinafter “Instruments of Service”), which the District shall have 
the right to utilize in any way permitted by statute: 

8.5.1.​ One (1) set of the Contract Documents, including the bidding 
requirements, specifications, and all existing cost estimates for 
the Project, in hard copy, reproducible format. 

8.5.2.​ One (1) set of fixed image CADD files in DXF format of the 
drawings that are part of the Contract Documents. 

8.5.3.​ One (1) set of non-fixed image CADD drawing files in DXF or 
DWG or both formats of the site plan, floor plans 
(architectural, plumbing, structural, mechanical and electrical), 
roof plan, sections and exterior elevations of the Project. 

8.5.4.​ All finished or unfinished documents, studies, reports, 
calculations, drawings, maps, models, photographs, 
technology data and reports prepared by the Architect under 
this Agreement. 

8.5.5.​ The obligation of Section 8.5 of this Agreement shall survive 
the termination of this Agreement for any reason whatsoever.  

8.6.​ In the event the District changes or uses any fully or partially 
completed documents without Architect’s knowledge or participation 
or both, the District agrees to release Architect of responsibility for 
such changes, and shall hold Architect harmless from and against any 
and all claims on account of any damages or losses to property or 
persons, or economic losses, arising out of that change or use, unless 
Architect is found to be liable in a forum of competent jurisdiction.  In 
the event that the District uses any fully or partially completed 
documents without the Architect’s full involvement, the District shall 
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remove all title blocks and other information that might identify 
Architect and its Consultants.  

Article 9.​ Termination of Contract ​  

9.1.​ District’s Request for Assurances:  If District at any time reasonably 
believes that Architect is or may be in default under this Agreement, 
District may in its sole discretion notify Architect of this fact and 
request written assurances from Architect of performance of Services 
and a written plan from Architect to remedy any potential default 
under the terms this Agreement that the District may advise Architect 
of in writing.  Architect shall, within ten (10) days of District’s 
request, deliver a written cure plan that meets the requirements of 
the District’s request for assurances. Architect’s failure to provide 
such written assurances of performance and the required written 
plan, within ten (10) days of request, will constitute a material breach 
of this Agreement sufficient to justify termination for cause. 

9.2.​ District’s Termination of Architect for Cause:  If Architect fails to 
perform Architect’s duties to the satisfaction of the District, or if 
Architect fails to fulfill in a timely and professional manner Architect’s 
material obligations under this Agreement, or if Architect shall violate 
any of the material terms or provisions of this Agreement, the District 
shall have the right to terminate this Agreement, in whole or in part, 
effective immediately upon the District giving written notice thereof to 
the Architect.  In the event of a termination pursuant to this 
subdivision, Architect will provide an invoice to District for all Services 
performed until the notice of termination within fourteen (14) 
calendar days after the notice of termination, but the District shall 
have the right to withhold payment and deduct any amounts equal to 
the District’s costs because of Architect’s actions, errors, or omissions. 

9.3.​ District’s Termination of Architect for Convenience:  District shall have 
the right in its sole discretion to terminate the Agreement for its own 
convenience.  In the event of a termination for convenience, Architect 
will provide an invoice to District for all Services performed until the 
notice of termination within fourteen (14) calendar days after the 
notice of termination and District shall pay all undisputed invoice(s) 
for Services performed until the District’s notice of termination for 
convenience. 

9.4.​ Architect’s Termination of Agreement for Cause:  Architect has the 
right to terminate this Agreement if the District does not fulfill its 
material obligations under this Agreement and fails to cure such 
material default within sixty (60) days of receipt of written notice of 
said defaults, or if the default cannot be cured within sixty (60) days, 
commence to cure such default, diligently pursue such cure, and 
complete the cure within a reasonable time following written notice 
and demand from Architect.  Such termination shall be effective thirty 
(30) days after receipt of written notice from Architect to the District.  
Architect may invoice the District and the District shall pay all 
undisputed invoice(s) for Services performed until Architect’s notice of 
termination. 
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9.5.​ Effect on Pre-Termination Services:  Except as indicated in this Article, 
termination shall have no effect upon any of the rights and obligations 
of the Parties arising out of any transaction occurring prior to the 
effective date of such termination. 

9.6.​ Ceasing Services upon Termination:  If, at any time in the progress of 
the Design of the Project, the Governing Board of the District 
determines that the Project should be terminated, Architect, upon 
written notice from the District of such termination, shall immediately 
cease Services on the Project.  The District shall pay Architect only 
the fee associated with the Services provided since the last invoice 
that has been paid and up to the notice of termination. 

9.7.​ Project Suspension:  If the District suspends the Project for more than 
one hundred twenty (120) consecutive days, Architect shall be 
compensated for Services performed prior to notice of that 
suspension. When the Project is resumed, the schedule shall be 
adjusted and Architect’s compensation shall be equitably adjusted to 
provide for expenses incurred in the resumption of the Architect’s 
Services.  Architect shall make every effort to maintain the same 
Project personnel after suspension.  If the District suspends the 
Project for more than two (2) years, Architect may terminate this 
Agreement by giving written notice.  

Article 10.​ Indemnity/Architect Liability ​  

10.1.​ To the furthest extent permitted by California law, Architect shall 
indemnify and hold free and harmless the District, its Governing 
Board, agents, representatives, officers, consultants, employees, 
trustees, and volunteers (“the Indemnified Parties”) from any and all 
claims, demands, causes of action, costs, expenses, liability, loss, 
damage or injury of any kind, in law or equity (“Claim”) that arise out 
of, pertain to, or relate to the negligence, recklessness, or willful 
misconduct of the Architect, its officers, employees, subcontractors, 
consultants, or agents, including without limitation the payment of all 
direct, indirect, and consequential damages. Architect shall also, to 
the furthest extent permitted by California law and at the outset of 
the claim, defend the Indemnified Parties at Architect’s own expense, 
including attorneys’ fees and costs, from any and all Claim(s) and 
allegations relating thereto with counsel approved by District where 
such approval is not to be unreasonably withheld.  Whereas the cost 
to defend the Indemnified Parties charged to the Architect shall not 
exceed the proportionate percentage of Architect’s fault as 
determined by a court of competent jurisdiction, any amounts paid in 
excess of such established fault will be reimbursed by the District. 
Notwithstanding the previous sentence, in the event one or more 
defendants is unable to pay its share of defense costs due to 
bankruptcy or dissolution of the business, the design professional 
shall meet and confer with other parties regarding unpaid defense 
costs.  

10.2.​ Architect shall pay and satisfy any judgment, award, or decree that 
may be rendered against the Indemnified Parties in any Claim.  
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Architect’s obligation pursuant to Article 10.1 includes reimbursing the 
District for the cost of any settlement paid by the Indemnified Parties 
and for any and all fees and costs, including but not limited to legal 
fees and costs, expert witness fees, and consultant fees, incurred by 
the Indemnified Parties in the defense of any Claim(s), or to enforce 
the indemnity herein.  Architect’s obligation to defend or to indemnify 
shall not be restricted to insurance proceeds. District shall also have 
the right to accept or reject any legal representation that Architect 
proposes to defend the Indemnified Parties. 

10.3.​ Architect shall be responsible for the cost of reviewing CCDs and/or 
change orders caused by Architect’s willful misconduct, recklessness, 
or negligent acts, errors or omissions.  Without limiting Architect’s 
liability for indirect cost impacts, the direct costs for change orders for 
which Architect shall be liable shall equal the difference between the 
cost of the change order and the reasonable cost of the work had that 
work been a part of the originally prepared Contract Documents. 

10.4.​ District may withhold any and all costs that arise out of, pertain to, or 
relate to the negligence, recklessness, or willful misconduct of the 
Architect from amounts owing to Architect.  

Article 11.​ Fingerprinting and Conduct on Project Site​   

11.1.​ Pursuant to Education Code section 45125.1, the 
Fingerprinting/Criminal Background Investigation Certification must 
be completed and attached to this Agreement prior to Architect’s 
performing of any portion of the Services.  Architect expressly 
acknowledges that the following conditions shall apply to any work 
performed by Architect and/or Architect’s employees on a school site:   

11.1.1.​ All site visits shall be arranged through the District;  

11.1.2.​ Architect and Architect’s employees shall inform District 
of their proposed activities and location at the school site, 
allowing District time to arrange site visits without a disruption 
to the educational process;  

11.1.3.​ Architect and/or Architect’s employees shall check in 
with the school office each day immediately upon arriving at 
the school site; 

11.1.4.​ Once at such location, Architect and Architect’s 
employees shall not change locations without contacting the 
District;  

11.1.5.​ Architect and Architect’s employees shall not use 
student restroom facilities; and  

11.1.6.​ If Architect and Architect’s employees find themselves 
alone with a student, Architect and Architect’s employees shall 
immediately contact the school office and request that a 
member of the school staff be assigned to the work location.  
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Article 12.​ Responsibilities of the District ​  

12.1.​ The District shall examine the documents submitted by the Architect 
and shall render decisions so as to avoid unreasonable delay in the 
process of the Architect’s Services. 

12.2.​ The District shall verbally or in writing advise Architect if the District 
becomes aware of any fault or defect in the Project, including any 
errors, omissions or inconsistencies in the Architect’s documents.  
Failure to provide such notice shall not relieve Architect of its 
responsibility therefore, if any. 

12.3.​ Unless the District and Architect agree that a hazardous materials 
consultant shall be a Consultant of the Architect, the District shall 
furnish the services of a hazardous material consultant or other 
consultants when such services are requested in writing by Architect 
and deemed necessary by the District or are requested by the 
District. These services shall include: asbestos and lead paint survey; 
abatement documentation; and specifications related to said matters, 
which are to be incorporated into bid documents prepared by 
Architect. If the hazardous materials consultant is furnished by the 
District and is not a Consultant of the Architect, the specifications 
shall include a note to the effect that the hazardous materials 
consultant’s specifications are included in the Architect’s bid 
documents for the District’s convenience and have not been prepared 
or reviewed by the Architect. The note shall also direct questions 
about the hazardous materials consultant’s specifications related to 
asbestos and lead paint survey and/or abatement documentation to 
the preparer of the hazardous materials consultant’s specifications.    

Article 13.​ Liability of District ​ 

13.1.​ Other than as provided in this Agreement, District’s financial 
obligations under this Agreement shall be limited to the payment of 
the compensation provided in this Agreement.  Notwithstanding any 
other provision of this Agreement, in no event shall District be liable, 
regardless of whether any claim is based on contract or tort, for any 
special, consequential, indirect or incidental damages, including, but 
not limited to, lost profits or revenue, arising out of or in connection 
with this Agreement or the Services performed in connection with this 
Agreement. 

13.2.​ District shall not be responsible for any damage to persons or 
property as a result of the use, misuse or failure of any equipment 
used by Architect, or by its employees, even though such equipment 
be furnished or loaned to Architect by District.  

13.3.​ Architect hereby waives any and all claim(s) for recovery from the 
District under this Agreement, which loss or damage is covered by 
valid and collectible insurance policies.  Architect shall have its 
required insurance policies endorsed to prevent the invalidation of 
insurance coverages by reason of this waiver.  This waiver shall 
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extend to claims paid, or expenses incurred, by Architect’s insurance 
company on the District’s behalf. 

Article 14.​ Nondiscrimination ​ 

Architect shall comply with any and all applicable regulations and laws governing 
nondiscrimination in employment including, but not limited to, the California 
Fair Employment and Housing Act as set forth in part 2.8 of division 3 of the 
California Government Code, commencing at section 12900; the Federal Civil 
Rights Act of 1964, as set forth in Public Law 88-352, and all amendments 
thereto; Executive Order 11246; and all administrative rules and regulations 
found to be applicable to Architect and all of its subcontractors. 

Article 15.​ Insurance ​  

15.1.​ Architect shall comply with the insurance requirements for this 
Agreement, set forth in Exhibit “E.”  

15.2.​ Architect shall provide certificates of insurance and endorsements to 
District prior to commencement of the work of this Agreement as 
required in Exhibit “E.” 

Article 16.​ Covenant against Contingent Fees ​  

Architect warrants that it has not employed or retained any company or 
person, other than a bona fide employee working solely for the Architect, to 
solicit or secure this Agreement, and that it has not paid or agreed to pay 
any company or person, other than a bona fide employee working solely for 
the Architect, any fee, commission, percentage, brokerage fee, gift, or any 
other consideration contingent on or resulting from the award or making of 
this Agreement.  For breach or violation of this warranty, the District shall 
have the right to annul this Agreement without liability, or in its discretion, to 
deduct from the contract price or consideration or to recover the full amount 
of such fee, commission, percentage fee, gift, or contingency. 

Article 17.​ Entire Agreement/Modification ​ 

This Agreement, including the Exhibits attached hereto, supersedes all 
previous contracts and constitutes the entire understanding of the Parties 
hereto.  Architect shall be entitled to no other benefits than those specified 
herein.  No changes, amendments or alterations shall be effective unless in 
writing and signed by both Parties.  Architect specifically acknowledges that 
in entering this Agreement, Architect relies solely upon the provisions 
contained in this Agreement and no others. 

Article 18.​ Non-Assignment of Agreement​  

In as much as this Agreement is intended to secure the specialized Services 
of the Architect, Architect may not assign, transfer, delegate or sublet any 
interest therein without the prior written consent of District and any such 
assignment, transfer, delegation or sublease without the District’s prior 
written consent shall be considered null and void.  Likewise, District may not 
assign, transfer, delegate or sublet any interest therein without the prior 
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written consent of Architect and any such assignment, transfer, delegation or 
sublease without Architect’s prior written consent shall be considered null 
and void. If an assignment is approved, this Agreement shall be binding on 
the successors and assign of the parties.  

Article 19.​ Law, Venue​  

19.1.​ This Agreement has been executed and delivered in the State of 
California and the validity, enforceability and interpretation of any of 
the clauses of this Agreement shall be determined and governed by 
the laws of the State of California. 

19.2.​ To the fullest extent permitted by California law, the county in which 
the District administration office is located shall be the venue for any 
action or proceeding that may be brought or arise out of, in 
connection with or by reason of this Agreement. 

Article 20.​ Alternative Dispute Resolution​  

20.1.​ All claims, disputes or controversies arising out of, or in relation to the 
interpretation, application or enforcement of this Agreement may be 
decided through mediation as the first method of resolution.  Notice 
of the demand for mediation of a dispute shall be filed in writing with 
the other Party to the Agreement.  The demand for mediation shall be 
made within a reasonable time after written notice of the dispute has 
been provided to the other Party, but in no case longer than ninety 
(90) days after initial written notice.  

20.2.​ If a claim, or any portion thereof, remains in dispute upon satisfaction 
of all applicable dispute resolution requirements, the Architect shall 
comply with all claims presentation requirements as provided in 
Chapter 1 (commencing with section 900) and Chapter 2 
(commencing with section 910) of Part 3 of Division 3.6 of Title 1 of 
Government Code as a condition precedent to the Architect’s right to 
bring a civil action against the District.  For purposes of those 
provisions, the running of the time within which a claim must be 
presented to the District shall be tolled from the time the Architect 
submits its written claim until the time the claim is denied, including 
any time utilized by any applicable meet and confer process. 

20.3.​ Pending resolution of the dispute, Architect agrees it will neither 
rescind the Agreement nor stop the performance of the Services.   
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Article 21.​ Tolling of Claims​  

Architect agrees to toll all statutes of limitations for District’s assertion of 
claims against Architect that arise out of, pertain to, or relate to Contractors’ 
or subcontractors’ claims against District involving Architect’s work, until the 
Contractors’ or subcontractors’ claims are finally resolved. 

Article 22.​ Attorneys’ Fees​  

In the event either Party shall bring any action or legal proceeding for 
damages for any alleged breach of any provision of or performance under 
this Agreement, to terminate this Agreement, or to enforce, protect or 
establish any term or covenant of this Agreement or right or remedy of 
either Party, then each Party shall bear its own litigation and collection 
expenses, witness fees, court costs and attorney’s fees.  

Article 23.​ Severability​  

If any term, covenant, condition or provision of this Agreement is held by a 
court of competent jurisdiction to be invalid, void or unenforceable, the 
remainder of the provisions hereof shall remain in full force and effect and 
shall in no way be affected, impaired or invalidated thereby. 

Article 24.​ Employment Status​  

24.1.​ Architect represents and warrants that Architect is an independent 
contractor or business entity that is: (i) free from the control and 
direction of District in connection with the performance of the 
Services, (ii) performing Services that are outside the usual course of 
District’s business, and (iii) customarily engaged in an independently 
established trade, occupation, or business of the same nature as that 
involved in the Services performed, District being interested only in 
the results obtained. Nothing in this Agreement is intended nor shall it 
be construed to create an employer-employee relationship, a joint 
venture relationship, or to allow District to exercise discretion or 
control over the professional manner in which Architect performs the 
Services that are the subject matter of this Agreement; provided 
always, however, that the Services to be provided by Architect shall 
be provided in a manner consistent with all applicable standards and 
regulations governing such Services. 

24.2.​ Architect understands and agrees that Architect’s personnel are not 
and will not be eligible for membership in or any benefits from any 
District group plan for hospital, surgical or medical insurance or for 
membership in any District retirement program or for paid vacation, 
paid sick leave or other leave, with or without pay or for other 
benefits which accrue to a District employee.  

24.3.​ Architect shall assume full responsibility for payment of all federal, 
state and local taxes or contributions, including unemployment 
insurance, social security and income taxes with respect to Architect’s 
employees. Should District, in its discretion, or a relevant taxing 
authority such as the Internal Revenue Service or the State 
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Employment Development Department, or both, determine that 
Architect, or any employee or Consultant of Architect, is an employee 
of District for purposes of collection of any employment taxes, the 
amounts payable under this Agreement shall be reduced by amounts 
equal to both the employee and employer portions of the tax due 
(and offsetting any credits for amounts already paid by Architect 
which can be applied against this liability). District shall then forward 
those amounts to the relevant taxing authority.  

24.4.​ Should a relevant taxing authority determine a liability for past 
services performed by Architect for District, upon notification of such 
fact by District, Architect shall promptly remit such amount due or 
arrange with District to have the amount due withheld from future 
payments to Architect under this Agreement (again, offsetting any 
amounts already paid by Architect which can be applied as a credit 
against such liability). 

24.5.​ A determination of employment status pursuant to the preceding two 
(2) paragraphs shall be solely for the purposes of the particular tax in 
question, and for all other purposes of this Agreement, Architect shall 
not be considered an employee of District. Notwithstanding the 
foregoing, should any court, arbitrator, or administrative authority 
determine that Architect is an employee for any other purpose, then 
Architect agrees to a reduction in District’s liability resulting from this 
Agreement pursuant to principles similar to those stated in the 
foregoing paragraphs so that the total expenses of District under this 
Agreement shall not be greater than they would have been had the 
court, arbitrator, or administrative authority determined that Architect 
or its employees of Consultants was not an employee.  

24.6.​ Nothing in this Agreement shall operate to confer rights or benefits on 
persons or entities not a party to this Agreement. 

Article 25.​ Certificate of Architect​  

25.1.​ Architect certifies that the Architect is properly certified or licensed 
under the laws and regulations of the State of California to provide 
the professional services that it has herein agreed to perform. 

25.2.​ Architect warrants it shall comply with all applicable ordinances, 
regulations, and resolutions of the county in which the District is 
located.  Architect also warrants all of the work Architect performs 
under this Agreement shall comply with all applicable laws, rules, 
regulations and codes of the United States and the State of California. 

25.3.​ [Reserved] 

25.4.​ Architect certifies that it is aware of the provisions of the California 
Labor Code that require every employer to be insured against liability 
for workers compensation or to undertake self-insurance in 
accordance with the provisions of that code, and it certifies that it will 
comply with those provisions before commencing the performance of 
the Services of this Agreement. 
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25.5.​ Architect certifies that it is aware of the provisions of California Labor 
Code and California Code of Regulations that require the payment of 
prevailing wage rates and the performance of other requirements on 
certain “public works” and “maintenance” projects (“Prevailing Wage 
Laws”).  Architect agrees to fully comply with and to require its 
Consultant(s) to fully comply with all requirements of the Prevailing 
Wage Laws, if applicable to Architect and its Consultants’ professional 
services to be provided under this Agreement. 

Article 26.​ Cost Disclosure - Documents and Written Reports​  

Architect shall be responsible for compliance with California Government 
Code section 7550, if the total cost of the Contract is over five thousand 
dollars ($5,000). 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 

Article 27.​ Notice & Communications​  

Notices and communications between the Parties to this Agreement may be 
sent to the following addresses: 

District: 

Redwood City School District 
750 Bradford Street 
Redwood City, CA 94063 
ATTN: Rick Edson 
EMAIL:  redson@rcsdk8.net  

With a Copy to: 
Dannis Woliver Kelley 
200 California Street, Suite 400  
San Francisco, CA 94111 
ATTN:  Deidree Sakai, Esq. 
EMAIL: dsakai@DWKesq.com 

Architect: 

Quattrocchi Kwok Architects  
636 Fifth Street 
Santa Rosa, CA  95404 
ATTN:  Aaron Jobson 
EMAIL:  aaronj@qka.com 

Any notice personally given shall be effective upon receipt.  Any notice sent 
by electronic mail shall be effective the day after transmission.  Any notice 
sent by overnight delivery service shall be effective the day after delivery.  
Any notice given by mail shall be effective five (5) days after deposit in the 
United States mail. 

Architect and the District, by notice given hereunder, may designate different 
addresses to which subsequent notices, certificates or other communications 
will be sent. 

Article 28.​ Disabled Veteran Business Enterprise Participation​ 

Pursuant to section 17076.11 of the Education Code, the District has a 
participation goal for disabled veteran business enterprises (“DVBEs”) of at 
least three percent (3%), per year, of funds expended each year by the 
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District on projects that use funds allocated by the State Allocation Board 
pursuant to the Leroy F.  Greene School Facilities Act (the “Act”).  This 
Project may use funds allocated under the Act.  Therefore, to the extent 
feasible and pertaining to future hirings, Architect, before it executes the 
Agreement, shall provide to the District certification of compliance with the 
procedures for implementation of DVBE contracting goals, appropriate 
documentation identifying the amount(s) intended to be paid to DVBEs in 
conjunction with the contract, and documentation demonstrating Architect’s 
good faith efforts to meet these goals. 

Article 29.​ District’s Right to Audit​  

29.1.​ District retains the right to review and audit, and the reasonable right 
of access to Architect’s and any Consultant’s premises to review and 
audit the Architect’s compliance with the provisions of this Agreement 
(“District’s Right”). The District’s Right includes the right to inspect, 
photocopy, and to retain copies, outside of Architect’s premises, of 
any and all Project-related records and other information with 
appropriate safeguards, if such retention is deemed necessary by the 
District in its sole discretion. The District shall keep this information 
confidential, as allowed by applicable law. 

29.2.​ The District’s Right includes the right to examine any and all books, 
records, documents and any other evidence of procedures and 
practices that the District determines is necessary to discover and 
verify whether Architect is in compliance with all requirements of this 
Agreement. 

29.3.​ If there is a claim for additional compensation or for Extra Services, 
the District’s Right includes the right to examine books, records, 
documents, and any and all other evidence and accounting 
procedures and practices that the District determines is necessary to 
discover and verify all direct and indirect costs, of whatever nature, 
which are claimed to have been incurred, or anticipated to be 
incurred. 

29.4.​ Architect shall maintain complete and accurate records in accordance 
with generally accepted accounting practices in the industry. Architect 
shall make available to the District for review and audit all 
Project-related accounting records and documents and any other 
financial data. Upon District’s request, Architect shall submit exact 
duplicates of originals of all requested records to the District. 

29.5.​ Architect shall include audit provisions in any and all of its 
subcontracts, and shall ensure that these sections are binding upon 
all Consultants. 

29.6.​ Architect shall comply with these provisions within fifteen (15) days of 
the District’s written request to review and audit any or all of 
Architect’s Project-related records and information. 

Article 30.​ Other Provisions​  
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30.1.​ Architect shall be responsible for the cost of preparing and/or 
reviewing CCDs, change orders, or other required documents caused 
by the Architect’s willful misconduct, recklessness, or negligent acts, 
errors or omissions.  Without limiting Architect’s liability for indirect 
cost impacts, the direct costs for change orders for which Architect 
shall be liable shall equal the difference between the cost of the 
change order and the reasonable cost of the work had that work been 
a part of the originally prepared Contract Documents.  These amounts 
shall be paid by Architect to District or the District may withhold those 
costs from amounts due or to become due to Architect. 

30.2.​ Neither the District’s review, approval of, nor payment for, any of the 
Services required under this Agreement shall be construed to operate 
as a waiver of any rights under this Agreement, and Architect shall 
remain liable to the District in accordance with this Agreement for all 
damages to the District caused by Architect’s failure to perform any of 
the Services furnished under this Agreement to the standard of care 
of the Architect for its Services, which shall be, at a minimum, the 
standard of care of architects performing similar work for California 
school districts in or around the same geographic area as the District. 

30.3.​ Each Party warrants that it has had the opportunity to consult counsel 
and understands the terms of this Agreement and the consequences 
of executing it. In addition, each Party acknowledges that the drafting 
of this Agreement was the product of negotiation, that no Party is the 
author of this Agreement, and that this Agreement shall not be 
construed against any Party as the drafter of the Agreement. 

30.4.​ The individual executing this Agreement on behalf of Architect 
warrants and represents that she/he/they is/are authorized to 
execute this Agreement and bind the Architect to all terms hereof. 

30.5.​ This Agreement may be executed in one or more counterparts, each 
of which shall be deemed an original. A facsimile or electronic 
signature shall be deemed to be the equivalent of the actual original 
signature. All counterparts so executed shall constitute one 
Agreement binding all the Parties hereto.  

30.6.​ Architect shall share, credit, or reimburse District fifty percent (50%) 
of the amount of any tax deduction and/or credit Architect receives 
for District Projects under the Commercial Buildings Energy-Efficiency 
Tax Deduction, 26 U.S. Code § 179D (“Section 179D”) for any 
construction beginning prior to June 30, 2026.  Architect shall provide 
District with all necessary documentation to enable District to verify 
the amounts of the Section 179D tax deduction.  Architect shall notify 
District in writing of the Section 179D tax deduction within 30 days of 
when Architect receives IRS notice of the Section 179D tax deduction 
or receives the Section 179D tax refund, whichever occurs first. 

Article 31.​ Exhibits “A” through “H” attached hereto are hereby incorporated 
by this reference and made a part of this Agreement. 
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WITNESS WHEREOF, the parties hereto have executed this Agreement on the 
date(s) indicated below. 
 
REDWOOD CITY SCHOOL DISTRICT 
 
Date:​ ​ ​ ​ , 20__ 
 
 

Signature: ​ ​ ​ ​ ​  

Name:​​ ​ ​ ​ ​  

Title:​ ​ ​ ​ ​ ​  

 

QUATTROCCHI KWOK ARCHITECTS 
 
Date:​ ​ ​ ​ , 20__ 
 
 

Signature: ​ ​ ​ ​ ​  

Name: ​ ​ ​ ​ ​  

Title:​ ​ ​ ​ ​ ​  
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EXHIBIT A 
 

RESPONSIBILITIES AND SERVICES OF ARCHITECT 
 
Architect shall provide all professional services necessary for completing the following: 
 
A.​ SCOPE OF PROJECT​  

1.​ Project Name: HVAC Upgrade Project (Kennedy) 

Construction Cost Budget: $6,000,000.00   

B.​ BASIC SERVICES ​  

Architect agrees to provide the Services described below:  
 

1.​ Architect shall be responsible for the professional quality and technical accuracy of all 
studies, reports, projections, master plans, designs, drawings, specifications and 
other services furnished by Architect under the Agreement as well as coordination 
with all master plans, studies, reports and other information provided by District. 
Architect shall, without additional compensation, correct or revise any errors or 
omissions in its studies, reports, projections, master plans, design, drawings, 
specifications and other Services.  

 
2.​ Architect will use all due care and diligence to confirm that its plans and 

specifications and all other information provided by or on behalf of District to 
potential bidders discloses and publishes any potentially relevant information that 
could, in any way, have an impact on a Contractor's cost of performance. Architect 
shall advise District of the most effective methods of identifying and securing such 
information as part of each stage of design. Architect shall track for District's benefit 
all such suggested and disclosed information. 

 
3.​ District shall provide all information available to it to the extent the information 

relates to Architect’s scope of work. This information shall include, if available,  
 

a.​ As-builts;  
 

b.​ Physical characteristics;  
 

c.​ Legal limitations and utility locations for the Project site(s);  
 

d.​ Written legal description(s) of the Project site(s);  
 

e.​ Grades and lines of streets, alleys, pavements, and adjoining property and 
structures;  

 
f.​ Adjacent drainage;  

 
g.​ Rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, 

and boundaries and contours of the Project site(s);  
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h.​ Locations, dimensions and necessary data with respect to existing buildings, 
other improvements and trees;  

 
i.​ Information concerning available utility services and lines, mechanical and other 

services, both public and private, above and below grade, including inverts and 
depths;  

 
j.​ Surveys, reports, as-built drawings, record drawings; and 

 
k.​ Subsoil data, chemical data, and other data logs of borings. 

 
Architect shall Visually Verify this information and all existing Project utilities, 
including capacity, and document the location of existing utility lines, telephone, 
water, sewage, storm drains and other lines on or around the Project to the extent 
determinable by the documents provided by District.  
 
If Architect determines that the information or documentation District provides is 
insufficient for purposes of design, or if Architect requires: a topographical survey; a 
geotechnical report; structural, mechanical, and/or chemical tests; tests for air 
and/or water pollution; test borings; test pits; determinations of soil bearing values; 
percolation tests; ground corrosion tests; resistivity tests; tests for hazardous 
materials; tests for anticipating subsoil conditions; and/or other information that 
District has not provided, then, at the soonest possible time after Architect has 
become aware that this additional information is needed, Architect shall request that 
District acquire that information. If the Parties mutually agree in writing, this 
additional information and service shall be procured through Architect, who may 
invoice District for those services as Extra Services.  

 
4.​ District Standards. Architect shall incorporate into its work and the work of all 

Consultants the District standards for facilities and construction at such time as they 
are adopted.  
 

5.​ High Performance Schools. If District adheres to the Collaborative for High 
Performance School (“CHPS”) Best Practice Standards, the Services provided by 
Architect shall incorporate the CHPS Best Practice Standards and criteria to the 
extent feasible. 

 
6.​ Mandatory Assistance. If a third-party dispute or litigation, or both, arises out of, 

or relates in any way to the Services provided under this Agreement, upon District's 
request, Architect, its agents, officers, and employees agree to assist in resolving the 
dispute or litigation. Architect's assistance includes, but is not limited to, providing 
professional consultations, attending mediations, arbitrations, depositions, trials or 
any event related to the dispute resolution and/or litigation (“Mandatory 
Assistance”). 
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C.​ PRE-DESIGN AND START-UP SERVICES ​  
 

1.​ Project Initiation 
 

Upon final execution of the Agreement with District, Architect shall: 
 
a.​ Within the first week following execution of the Agreement, review the proposed 

Schedule of Services set forth in Exhibit C to the Agreement and prepare a 
detailed scope of work list and work plan for documentation to District’s 
satisfaction. This scope of work list and work plan will identify specific tasks 
including, but not limited to: interviews, data collection, analysis, report 
preparation, planning, architectural programming, concepts and schematic design 
preparation and estimating that are part of the work of the Project. Architect shall 
also identify milestone activities or dates, specific task responsibilities, required 
completion times necessary for review and approval by District and by all 
regulatory agencies and additional definition of deliverables. 

 
b.​ Review the developed work plan with District and its representatives to 

familiarize them with the proposed tasks and schedule and develop necessary 
modifications. 

 
2.​ Development of Architectural Program 

 
Architect shall prepare for District’s review of an architectural program as follows:  

 
a.​ Perform pre-design investigations to establish appropriate guidelines around 

which and within which the Project is to be designed. Identify design issues 
relating to functional needs, directives and constraints imposed by regulatory 
codes. Review all data pertinent to the Project including survey, site maps, 
geotechnical reports and recommendations, soil testing results reports, and 
pertinent historical data, and other relevant information provided by District. 

 
b.​ Review DSA codes pertaining to the proposed Project design.  

 
c.​ Identify design issues relating to functional needs, directives and constraints 

imposed by applicable regulatory codes.  
 

d.​ Based on survey and topography data provided by District, input into computer 
and develop existing conditions base for the Schematic Design Phase. 

 
e.​ Administer Project as required to coordinate work with District and among 

Consultants. 
 

f.​ Develop District standards for facilities and construction, including but not limited 
to designation of any material, product, thing or service by specific brand or trade 
name pursuant to Public Contract Code section 3400, subdivision (c). 

 
3.​ Construction Cost Budget 

 
a.​ Architect shall have responsibility to further develop, review, and reconcile the 

Construction Cost Budget within the parameters of the Construction Budget 
established by District for the Project. The estimates forming the basis of the 
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Construction Cost Budget are to be based on the developed functional 
architectural program as approved by District. The following conditions apply to 
the Construction Cost Budget prepared by Architect: 

 
(i)​ All costs are to be based on current bid prices, with escalation rate and 

duration clearly identified as a separate line item; rate of cost escalation 
and projected bid and construction dates are to be approved by District 
and its representatives. 
 

(ii)​ Format shall be in a building systems format (e.g., foundations, 
substructure, structural system, exterior wall enclosure, window systems, 
etc.) for new buildings, and summarized by the Construction Specification 
Institute (“CSI”) categories for buildings being modernized. 
 

(iii)​ Contingencies for design, bidding, and construction are to be included as 
individual line items, with the percentage and base of calculation clearly 
identified. 
 

(iv)​ Architect shall include all information and estimates from District and/or 
the Construction Manager that are intended to be part of the Construction 
Cost Budget. 
 

(v)​ One week prior to submittal of documents, Architect shall submit its 
proposed Construction Cost Budget to District and the Construction 
Manager for review and approval. At that time, Architect shall coordinate 
with District and the Construction Manager to further develop, review, and 
reconcile the Construction Cost Budget. 
 

(vi)​ Mechanical, electrical, civil, landscape and estimating consultant(s) shall 
participate in the progress meeting as appropriate and shall provide input 
and feedback into the development of the Construction Cost Budget. 

 
b.​ The Construction Cost Budget for the Project must at no point exceed District’s 

Construction Budget for the Project. The accuracy of the Construction Cost 
Budget shall be the responsibility of Architect. 

 
4.​ Presentation 

 
If requested, Architect, along with any involved consultant(s), shall present and 
review with District and, if directed, with District’s Governing Board, the summary 
and detail of work involved in this Phase, including two-dimensional renderings of 
any proposed facility suitable for public presentation. 
 

5.​ Deliverables and Numbers of Copies  
 

Within thirty (30) days of the end of this Phase, Architect shall provide to District an 
electronic copy of the following items produced in this Phase: 

 
a.​ Architectural Program (include comparison between developed program and 

“model” program, include narrative explaining any substantial deviations); 
 

b.​ Site Plan; 
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c.​ Revised Construction Cost Budget; 

 
d.​ Final Schedule of Services;  

 
e.​ Meeting Reports/Minutes from the Kick-off and other meetings; and 

 
f.​ Renderings, if requested by District.  

 
6.​ Meetings 

 
During this Phase, Architect shall attend, take part in, and, when indicated, 

conduct meetings, site visits, and workshops as indicated below in Section J. 
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D.​ SCHEMATIC DESIGN PHASE​  
 

Upon District’s acceptance of Architect’s work in the previous Phase and assuming 
District has not delayed or terminated the Agreement, Architect shall prepare for 
District’s review a Schematic Design Study, containing the following items as applicable 
to the Project scope, as follows: 

 
1.​ Prepare and review with District staff a scope of work list and work plan identifying 

specific tasks including, but not limited to: interviews, data collection, analysis, 
report preparation, planning, architectural programming, concepts and schematic 
design preparation and estimating that are part of the work of the Project. Also 
identified will be milestone activities or dates, specific task responsibilities of 
Architect, required completion times necessary for the review and approval by 
District and by pertinent regulatory agencies and additional definition of deliverables. 

 
2.​ Review the developed work plan with District and its representatives to familiarize 

them with the proposed tasks and schedule and develop necessary modifications. 
 

3.​ Architectural 
 

a.​ Scaled floor plans showing overall dimensions, identifying the various major areas 
and their relationship. Include circulation and room-by-room tabulation of all net 
usable floor areas and a summary of gross floor area. Also, provide typical 
layouts of major equipment or operational layout. 

 
b.​ Preliminary building exterior elevations and sections in sufficient detail to 

demonstrate design concept indicating location and size of fenestration. 
 

c.​ As applicable, identify proposed roof system, deck, insulation system, and 
drainage technique. 

 
d.​ Identify minimum finish requirements, including ceiling, floors, walls, doors, 

windows, and types of hardware. 
 

e.​ Identify code requirements, include occupancy classification(s) and type of 
construction. 

 
4.​ Structural 

 
a.​ Layout structural systems with dimensions and floor elevations. Identify 

structural systems (including pre-cast, structural steel with composite deck, 
structural steel bar joists) with preliminary sizing identified.    

 
b.​ Identify foundation systems (including fill requirements, piles, caissons, spread 

footings) with preliminary sizing identified. 
 

5.​ Mechanical 
 

a.​ Calculate block heating, ventilation, and cooling loads including skin versus 
internal loading. 
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b.​ Select a minimum of two (2) HVAC systems that appear compatible with loading 
conditions for subsequent life cycle costing. 

 
c.​ Show selected system on drawings as follows: 

 
(i)​ Single line drawing(s) of all mechanical equipment spaces, ductwork and pipe 

chases. 
 
(ii)​Location and preliminary sizing of all major equipment and duct work in 

allocated spaces. 
 
(iii)​Schematic piping. 
 
(iv)​Temperature control zoning. 

 
d.​ Provide design criteria to include the intent base of design for the Project. 

 
e.​ Evaluate and confirm the load requirements of all equipment and systems, the 

impact of those on existing facilities, and the requirements to increase these 
loads to accommodate the increase. 

 
6.​ Electrical 

 
a.​ Calculate overall approximate electrical loads. 

 
b.​ Identify proposed electrical system for service, power, lighting, low voltage and 

communication loads, including proposed or planned additional buildings or other 
facilities on the Project site. 

 
c.​ Show system(s) selected on drawings as follows: 

 
(i)​ Single line drawing(s) showing major distribution system. 
 
(ii)​Location and preliminary sizing of all major electrical systems and 

components including: 
 

(A)​Load centers. 

(B)​Main panels. 

(C)​Switch gear. 
 

d.​ Provide design criteria to include the intent base of design for the Project.  
 

e.​ Evaluate and confirm the load requirements of all equipment and systems, the 
impact of those on existing facilities, and the requirements to increase these 
loads to accommodate the increase. 

 
7.​ Civil 

 
a.​ Develop on and off-site utility systems such as sewer, water, storm drain, 

firewater lines and fire hydrants. 
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b.​ Identify surface improvements including roadways, walkways, parking (with 

assumed wheel weights), preliminary finish grades and drainage. 
 
c.​ Coordinate finish floor elevations with architectural site plan. 

 
8.​ Specifications 

 
Prepare outline specifications of proposed architectural, structural, mechanical and 
electrical materials, systems and equipment and their criteria and quality standards. 
Architect is to use District’s standardized equipment/material list for new 
construction and modernization in development of the Project design and 
specifications.  Architect shall review and comment on District’s construction bid 
contracts and contract documents (the “Division 0” and “Division 1” documents) as 
part of its Services under the Agreement. 

 
9.​  Construction Cost Budget 

 
Revise the Construction Cost Budget for the Project. Along with the conditions 
identified in the preceding Phase, the following conditions apply to the revised 
Construction Cost Budget: 

 
a.​ Schematic Estimates: This estimate consists of unit cost applied to the major 

items and quantities of work. The unit cost shall reflect the complete direct 
current cost of work. Complete cost includes labor, material, waste allowance, 
sales tax and subcontractor's mark-up.  

 
(i)​ General conditions shall be applied separately. This estimate shall be prepared 

by specification section and summarized by the CSI categories.  
 

b.​ The estimate shall separate the Project's building cost from site and utilities cost. 
Architect shall submit to District the cost estimating format for prior review and 
approval. 

 
c.​ Escalation: all estimates shall be priced out at current market conditions. The 

estimates shall incorporate all adjustments as appropriate, relating to mid-point 
construction, contingency, and cost index (i.e. Lee Saylor Index). 

 
d.​ The Construction Cost Budget for the Project must at no point exceed District’s 

Construction Budget. The accuracy of the Construction Cost Budget shall be the 
responsibility of Architect. 

 
e.​ Architect shall submit its proposed Construction Cost Budget to District and the 

Construction Manager for review and approval. At that time, Architect shall 
coordinate with District and Construction Manager to further develop, review, and 
reconcile the Construction Cost Budget.  

 
f.​ At the end of this Phase, the Construction Cost Budget may include design 

contingencies of no more than ten percent (10%) in the cost estimates. 
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10.​Deliverables and Numbers of Copies 
 

Within thirty (30) days of the end of this Phase, Architect shall provide to District a 
hard copy of the following items produced in this phase, together with one (1) copy 
of each item in electronic format: 

 
a.​ Breakdown of Construction Cost Budget as prepared for this Phase; 
 
b.​ Meeting reports/minutes; 
 
c.​ Schematic Design Package with alternatives; 
 
d.​ Statement indicating changes made to Architectural Program and Schedule; 

and 
 
e.​ Copy of the DSA file, including all correspondence and meeting notes to date, 

or notification in writing that Architect has not met or corresponded with DSA. 
 

11.​Presentation 
 

a.​ Architect shall present and review with District the detailed Schematic Design. 
 

b.​ The Schematic Design shall be revised within the accepted program parameters 
until a final concept within the accepted Construction Cost Budget has been 
accepted and approved by District at no additional cost to District. 

 
12.​Meetings 

 
During this Phase, Architect shall attend, take part in, and, when indicated, 

conduct meetings, site visits, and workshops as indicated below in Section J. 
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E.​ DESIGN DEVELOPMENT PHASE ​  

 
Upon District’s acceptance of Architect’s work in the previous Phase and assuming 
District has not delayed or terminated the Agreement, Architect shall prepare from the 
accepted deliverables from the Schematic Design Phase, the Design Development Phase 
documents consisting of the following for each proposed system within Architect’s scope 
of services:  

 
1.​ Architectural 

 
a.​ Scaled, dimensioned floor plans with final room locations including all openings. 

 
b.​ 1/8” scale building sections showing dimensional relationships, materials and 

component relationships. 
 
c.​ Exterior elevations of all proposed new buildings, existing buildings to be 

renovated and all architectural elements of the Project. 
 

d.​ Identification of all fixed equipment to be installed in Project. 
 
e.​ Interior finishes identified and located within the rooms of all buildings. 

 
f.​ Site plan completely drawn with beginning notes and dimensions including 

grading and paving. 
 

g.​ Preliminary development of details and large scale blow-ups. 
 

h.​ Legend showing all symbols used on drawings. 
 

i.​ Floor plans identifying all fixed and major movable equipment and furniture. 
 

j.​ Further refinement of Outline Specifications for architectural, structural, 
mechanical, electrical, civil and landscape manuals, systems and equipment. 

 
k.​ Typical reflected ceiling development including ceiling grid and heights for each 

ceiling to be used, showing: 
 

(i)​ Light fixtures. 
 
(ii)​Ceiling registers or diffusers. 
 
(iii)​Access Panels. 

 
2.​ Structural 

 
a.​ Structural drawings with all major members located and sized. 

 
b.​ Establish final building and floor elevations. 

 
c.​ Preliminary specifications. 
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d.​ Preliminary calculations for the structural systems including lateral force resistive 
systems, foundations, and all structural system components. 

 
e.​ Identify foundation requirement (including fill requirement, piles) with associated 

soil pressure, water table and seismic center. 
 

3.​ Mechanical 
 

a.​ Heating and cooling load calculations as required and major duct or pipe runs 
sized to interface with structural. 

 
b.​ Major mechanical equipment should be scheduled indicating size and capacity. 

 
c.​ Ductwork and piping should be substantially located and sized. 
 
d.​ Plumbing plans for the Project shall indicate numbers and locations of fixtures 

and be in conformance with the code-mandated fixture count requirements of the 
Project. 

 
e.​ Devices in ceiling should be located. 

 
f.​ Legend showing all symbols used on drawings. 

 
g.​ More developed Outline Specifications indicating quality level and manufacture. 

 
h.​ Control Systems identified. 

 
i.​ Further evaluation and confirmation of the load requirements of all equipment 

and systems, the impact of those on existing facilities, and the requirements to 
increase these loads to accommodate the increase. 

 
4.​ Electrical 

 
a.​ All lighting fixtures should be located and scheduled showing all types and 

quantities of fixtures to be used, including proposed lighting levels for each 
usable space. 

 
b.​ All major electrical equipment should be scheduled indicating size and capacity. 

 
c.​ Complete electrical distribution including a one-line diagram indicating final 

location of switchboards, communications, controls (high and low voltage), motor 
control centers, panels, transformers and emergency generators, if required. 
Low-voltage system includes fire alarm system, security system, clock and public 
address system, bell system, voice-data system, and telecom/technology system. 

 
d.​ Legend showing all symbols used on drawings. 

 
e.​ More developed and detailed Outline Specifications indicating quality level and 

manufacture. 
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f.​ Further evaluation and confirmation of the load requirements of all equipment 
and systems, the impact of those on existing facilities, and the requirements to 
increase these loads to accommodate the increase. 

 
5.​ Civil 

 
a.​ Further refinement of Schematic Design Phase development of on and off site 

utility systems for sewer, electrical, water, storm drain and fire water. Includes, 
without limitation, pipe sizes, materials, invert elevation location and installation 
details. 

 
b.​ Further refinement of Schematic Design Phase roadways, walkways, parking and 

storm drainage improvements. Includes details and large scale drawings of curb 
and gutter, manhole, thrust blocks, paved parking and roadway sections. 

 
6.​ Bid Documents 

 
Architect shall review and comment on District’s construction bid contracts and 
contract documents (the “Division 0” documents and “Division 1” documents) as part 
of its Services under the Agreement. 

 
7.​ Construction Cost Budget 

 
a.​ Revise the Construction Cost Budget for the Project. Along with the conditions 

identified in the Agreement and the preceding Phases, the following conditions 
apply to the revised Construction Cost Budget: 

 
(i)​ Design Development Estimate: This further revised estimate shall be prepared 

by specification section, summarized by CSI category and divided by trade 
and work item. The estimate shall include individual item unit costs of 
materials, labor and equipment. Sales tax, Contractor's mark-ups, and 
general conditions shall be listed separately.  

 
(ii)​The Construction Cost Budget for the Project must at no point exceed 

District’s Construction Budget. The accuracy of the Construction Cost Budget 
shall be the responsibility of Architect. 

 
(iii)​At this stage of the design, the Construction Cost Budget may include design 

contingencies of no more than ten percent (10%) in the cost estimates. 
 

b.​ Architect shall submit its proposed Construction Cost Budget to District and the 
Construction Manager for review and approval. At that time, Architect shall 
coordinate with District and the Construction Manager to further develop, review, 
and reconcile the Construction Cost Budget.  

 
8.​ Deliverables and Numbers of Copies 

 
Architect shall provide to District a hard copy of the following items produced in this 
phase, together with one (1) copy of each item in electronic format: 

 
a.​ Design Development drawing set from all professional disciplines necessary to 

deliver the Project; 
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b.​ Specifications; 

 
c.​ Revised Construction Cost Budget; and 

 
d.​ Copy of the DSA file, including all correspondence and meeting notes to date, or 

notification in writing that Architect has not met or corresponded with DSA.  
 

The Design Development deliverables shall be revised within the accepted program 
parameters until a final concept within the accepted Construction Cost Budget has 
been accepted and approved by District at no additional cost to District. 

 
9.​ Meetings 

 
During this Phase, Architect shall attend, take part in, and, when indicated, 

conduct meetings, site visits, and workshops as indicated below in Section J. 
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F.​ CONSTRUCTION DOCUMENTS PHASE​  
 

Upon District’s acceptance of Architect’s work in the previous Phase and assuming 
District has not delayed or terminated the Agreement, Architect shall prepare from 
the accepted deliverables from the Design Development Phase the Construction 
Documents consisting of the following for each proposed system within Architect’s 
scope of work. All Projects subject to DSA’s jurisdiction shall be submitted for review, 
back check, and approval, under the electronic plan review process (“EPR process”), 
rather than paper submission. 

 
1.​ Construction Documents (“CD”) 50% Stage: 

 
a.​ General 

 
Verify lead times and availability of all Project equipment, materials, and supplies 
and ensure that all of these will be available to the Contractor in a timely fashion 
so as not to delay the Project. 

 
b.​ Architectural 

 
(i)​ Site plan developed to show building location, all topographical elements and 

existing/proposed contour lines. 
 
(ii)​Elevations (exterior and interior), sections and floor plans corrected to reflect 

design development review comments. 
 
(iii)​Architectural details and large blow-ups started. 
 
(iv)​Well-developed finish, door, and hardware schedules. 
 
(v)​Site utility plans started. 
 
(vi)​Fixed equipment details and identification started. 
 
(vii)​ Reflected ceiling plans coordinated with floor plans and mechanical and 

electrical systems. 
 

c.​ Structural 
 

(i)​ Structural floor plans and sections with detailing well advanced. 
 
(ii)​Structural footing and foundation plans, floor and roof framing plans with 

detailing well advanced. 
 
(iii)​Completed cover sheet with general notes, symbols and legends. 

 
d.​ Mechanical 

 
(i)​ Mechanical calculations virtually completed with all piping and ductwork sized. 
 
(ii)​Large scale mechanical details started. 
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(iii)​Mechanical schedule for equipment substantially developed. 
 
(iv)​Complete design of Energy Management System (“EMS”). 

 
e.​ Electrical 

 
(i)​ Lighting, power, signal and communication plans showing all switching and 

controls. Fixture schedule and lighting details development started. 
 
(ii)​Distribution information on all power consuming equipment; lighting and 

device branch wiring development well started. 
 
(iii)​All electrical equipment schedules started. 
 
(iv)​Special system components approximately located on plans. 
 
(v)​Complete design of low-voltage system. Low-voltage system includes fire 

alarm system, security system, clock and public address system, voice-data 
system, and telecom/technology system. 

 
f.​ Civil 

 
All site plans, site utilities, parking, walkway, and roadway systems updated to 
reflect update revisions from Design Development Phase Documents. 
 

g.​ Construction Cost Budget 
 

(i)​ Revise the Construction Cost Budget for the Project. Along with the conditions 
identified in the preceding phases, Architect shall update and refine the 
Design Development Phase revisions to the Construction Cost Budget. 
Architect shall provide a Construction Cost Budget sorted by Project Bid 
Packages, if more than one. 

 
(ii)​The Construction Cost Budget for the Project must at no point exceed 

District’s Construction Budget. The accuracy of the Construction Cost Budget 
shall be the responsibility of Architect. 

 
(iii)​Architect shall submit its proposed Construction Cost Budget to District and 

the Construction Manager for review and approval. At that time, Architect 
shall coordinate with District and the Construction Manager to further 
develop, review, and reconcile the Construction Cost Budget.  

 
(iv)​At this stage of the design, the Construction Cost Budget may include design 

contingencies of no more than five percent (5%) in the cost estimates. 
 

h.​ Specifications 

More than fifty percent (50%) complete development and preparation of technical 
specifications describing materials, systems and equipment, workmanship, 
quality and performance criteria required for the construction of the Project. 
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(i)​ No part of the specifications shall call for a designated material, product, 
thing, or service by specific brand or trade name unless: 

 
(A)​The specification is followed by the words “or equal” so that bidders may 

furnish any equal material, product, thing, or service, as required by 
Public Contract Code section 3400, or 

 
(B)​The designation is allowable by a specific allowable exemption or 

exception pursuant to Public Contract Code section 3400. 
 

(ii)​Specifications shall not contain restrictions that will limit competitive bids 
other than those required for maintenance convenience by District and only 
with District’s prior approval. 

 ​  
(iii)​Specifications shall be in CSI format. 

 
i.​ Deliverables and Numbers of Copies 

 
Within thirty (30) days of the end of this Phase, Architect shall provide to District 
a hard copy of the following items produced in this Phase, together with one (1) 
copy of each item in electronic format: 

 
(i)​ Working drawings; 
 
(ii)​Specifications; 
 
(iii)​Statement of requirements for testing and inspection of service for 

compliance with Contract Documents and applicable codes; and 
 
(iv)​Statement indicating any authorized changes made to the design from the 

last Phase and the cost impact of each change on the previously approved 
Construction Cost Budget. If no design changes occur but shifts of costs occur 
between disciplines, identify for District review.  

 
2.​ Construction Documents – 100% / Completion Stage: 

 
a.​ Architectural 

 
(i)​ Completed site plan. 
 
(ii)​Completed floor plans, elevations, and sections. 
 
(iii)​Architectural details and large blow-ups completed. 
 
(iv)​Finish, door, and hardware schedules completed, including all details. 
 
(v)​Site utility plans completed. 
 
(vi)​Fixed equipment details and identification completed. 
 
(vii)​ Reflected ceiling plans completed. 
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b.​ Structural 
 

(i)​ Structural floor plans and sections with detailing completed. 
 
(ii)​Structural calculations completed. 

 
c.​ Mechanical 

 
(i)​ Large scale mechanical details complete. 
 
(ii)​Mechanical schedules for equipment completed. 
 
(iii)​Completed electrical schematic for environmental cooling and exhaust 

equipment. 
 
(iv)​Complete energy conservation calculations and report. 

 
d.​ Electrical 

 
(i)​ Lighting and power plan showing all switching and controls. Fixture schedule 

and lighting details completed. 
 
(ii)​Distribution information on all power consuming equipment, including lighting, 

power, signal and communication device(s) branch wiring completed. 
 
(iii)​All electrical equipment schedules completed. 
 
(iv)​Special system components plans completed. 
 
(v)​Electrical load calculations completed.  

 
e.​ Civil 

 
All site plans, site utilities, parking and roadway systems completed. 

 
f.​ Construction Cost Budget 

 
(i)​ Revise the Construction Cost Budget for the Project. Along with the conditions 

identified in the preceding phases, Architect shall update and refine the fifty 
percent (50%) Construction Documents Phase revisions to the Construction 
Cost Budget.  

 
(ii)​The Construction Cost Budget for the Project must at no point exceed 

District’s Construction Budget. The accuracy of the Construction Cost Budget 
shall be the responsibility of Architect. 

 
(iii)​Architect shall submit its proposed Construction Cost Budget to District and 

the Construction Manager for review and approval. At that time, Architect 
shall coordinate with District and the Construction Manager to further 
develop, review, and reconcile the Construction Cost Budget.  
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(iv)​At this stage of the design, the Construction Cost Budget shall not include any 
design contingencies in excess of the cost estimates. 

 
g.​ Specifications 

 
(i)​ Complete development and preparation of technical specifications describing 

materials, systems and equipment, workmanship, quality and performance 
criteria required for the construction of the Project.  

 
(ii)​No part of the specifications shall call for a designated material, product, 

thing, or service by specific brand or trade name unless: 
 

(A)​The specification is followed by the words “or equal” so that bidders may 
furnish any equal material, product, thing, or service, as required by 
Public Contract Code section 3400, or 

 
(B)​The designation is allowable by specific allowable exemptions or 

exceptions pursuant to Public Contract Code section 3400. 
 

(iii)​Specifications shall not contain restrictions that will limit competitive bids 
other than those required for maintenance convenience by District and only 
with District’s prior approval. 

 
(iv)​At one hundred percent (100%) review, District shall review the Specifications 

and shall direct Architect to make corrections at no cost to District. 
 
(v)​Coordination of the Specifications with specifications developed by other 

disciplines. 
 
(vi)​Specifications shall be in CSI format. 

 
h.​ Constructability Review 

 
District and/or its designee, at its sole discretion, shall have the right to conduct 
a constructability review of the Construction Documents. A report shall be given 
to Architect who shall make necessary changes along with providing written 
comments for each item listed in the report. Conducting a constructability review 
does not excuse Architect’s obligation to provide Services that shall comply with 
professional architectural standards, including the standard of care applicable to 
architects designing public school facilities and applicable requirements of federal, 
state, and local law. 

 
i.​ Deliverables and Numbers of Copies 

 
Within thirty (30) days of the end of this Phase, Architect shall provide to District 
a hard copy of the following items produced in this Phase, together with one (1) 
copy of each item in electronic format: 

 
(i)​ Working drawings; 
 
(ii)​Specifications; 
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(iii)​Engineering calculations; 
 
(iv)​Construction Cost Budgets; 
 
(v)​Statement of requirements for testing and inspection of service for 

compliance with Construction Documents and applicable codes; 
 
(vi)​Copy of DSA file including all correspondence, meeting, minutes or reports, 

back-check comments, checklists to date; and 
 
(vii)​ Statement indicating any authorized changes made to the design from the 

last Phase and the cost impact of each change on the previously approved 
Construction Cost Budget. If no design changes occur but shifts of costs occur 
between disciplines, identify for District review.  

 
3.​ Construction Documents Final Back-Check Stage: 

 
a.​ The Construction Documents final back-check stage shall be for the purpose of 

Architect incorporating all regulatory agencies' comments into the drawings, 
specifications, and estimate. All changes made by Architect during this stage shall 
be at no additional cost to District. 

 
b.​ The final contract documents delivered to District upon completion of Architect’s 

work shall be the Bid Set and shall consist of the following: 
 

(i)​ Drawings: Original tracings of all drawings on Architect’s tracing paper with 
each Architect/Consultant’s State license stamp. 

 
(ii)​Specifications: Original word-processed technical specifications on 

reproducible masters in CSI format.  
 

c.​ Architect shall update and refine the Consultants’ completed Contract Documents.  

d.​ Conclusion of Construction Document Phase requires final stamp-out by DSA. 
 

4.​ Meetings 
 

During this Phase, Architect shall attend, take part in, and, when indicated, 
conduct meetings, site visits, and workshops as indicated below in Section J. 
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G.​ BIDDING PHASE​  
 

Upon District’s acceptance of Architect’s work in the previous Phase and assuming 
District has not delayed or terminated the Agreement, Architect shall perform Bidding 
Phase services for District as follows:  

 
1.​ Contact potential bidders and encourage their participation in the Project. 

 
2.​ Coordinate the development of the bidding procedures and the construction Contract 

Documents with District. 
 

3.​ The development of the bidding procedures and the construction Contract 
Documents shall be the joint responsibility of District and Architect. Nevertheless, 
Architect will use all due care and diligence to confirm that its plans and 
specifications and all other information provided by or on behalf of District to 
potential bidders discloses and publishes any potentially relevant information that 
could, in any way, have an impact on a Contractor's cost of performance. 

 
4.​ While the Project is being advertised for bids, all questions concerning intent shall be 

referred to District for screening and subsequent processing through Architect. 
 

5.​ In the event that items requiring interpretation of the drawings or specifications are 
discovered during the bidding period, those items shall be analyzed by Architect for 
decision by District as to the proper procedure required. Corrective action will be in 
the form of an addendum prepared by Architect and issued by District.  

 
6.​ Attend bid opening. 

 
7.​ Coordinate with Consultants. 

 
8.​ Respond to District and potential bidder questions and clarifications. 

 
9.​ Deliverables and Number of Copies 

 
Within thirty (30) days of the end of this Phase, Architect shall provide to District a 
hard copy of the following items produced in this Phase, together with one (1) copy 
of each item in electronic format: 

 
a.​ Meeting report/minutes from the kick-off meeting;  

 
b.​ Meeting report/minutes from the pre-bid site walk; and 

 
c.​ Upon completion of the Bidding Phase, Architect shall produce a Conforming Set 

of plans and specifications incorporating all addenda issued thus far. Architect 
shall supply District with two (2) complete, reproducible sets of plans and 
specifications marked as a Conforming Set.  
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H.​ CONSTRUCTION CONTRACT ADMINISTRATION PHASE​ 
 

Upon District’s acceptance of Architect’s work in the previous Phase and assuming 
District has not delayed or terminated the Agreement, Architect shall perform 
Construction Contract Administration Phase services for District as follows:  

 
1.​ Architect’s responsibility to provide basic services for the Construction Phase under 

the Agreement commences with the award of the contract for construction and 
terminates upon satisfactory performance and completion of all tasks in this phase 
and commencement of the Closeout Phase or upon District’s terminating the 
Agreement, whichever is earlier. 

 
2.​ Construction Oversight and Project Certification Process  

a.​ Architect shall ensure that the Project Inspector is approved by the DSA for the 
Project by submitting the applicable Inspector’s Qualification Record (form DSA 5 
or more current version) to and by obtaining approval from the DSA prior to 
commencement of construction and prior to requesting issuance of project 
inspections cards (form DSA 152 or more current version). 

b.​ Architect shall request issuance of the proper number of project inspection cards 
(forms DSA 152 or more current version) by electronically submitting form DSA 
102-IC (or more current version) to the DSA after the construction contract has 
been awarded. Architect shall provide project inspection cards to the Project 
Inspector prior to commencement of construction. 

c.​ Prior to commencement of construction, Architect shall provide (1) a copy of the 
DSA approved construction documents and (2) the DSA approved Statement of 
Structural Tests and Special Inspections (form DSA 103 or more current version) 
prepared by Architect to the Project Inspector and Laboratory of Record. 

d.​ Architect shall prepare and submit a Contract Information form (form DSA 102 or 
more current version) for all construction contracts. 

e.​ Architect shall maintain such personal contact with the Project as is necessary to 
assure themselves of compliance, in every material respect, with the 
DSA-approved construction documents. Personal contact shall include visits to the 
Project site by Architect or engineer or their qualified representative to observe 
construction.  

f.​ Architect shall notify DSA as to the disposition of materials noted on laboratory 
testing, and/or special inspection, reports as not conforming to the DSA-approved 
construction documents. 

g.​ Architect shall respond to DSA field trip notes as necessary. 

h.​ Architect shall submit an interim Verified Report (form DSA 6-AE or more current 
version) to the DSA electronically and a copy to the Project Inspector for each of 
the applicable nine (9) sections of form DSA 152 prior to the Project Inspector 
signing off that section of the project inspection card. 

i.​ Architect shall submit a Statement of Final Actual Project Cost (form DSA 168 or 
more current version) to the DSA. 
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j.​ Architect shall submit Verified Reports (form DSA 6-AE or more current form) to 
the DSA and to the Project Inspector if any of the following events occur: (1) 
when construction is sufficiently complete in accordance with the DSA-approved 
construction documents so that District can occupy or utilize the Project; (2) work 
on the Project is suspended for a period of more than one month; (3) the 
services of Architect are terminated for any reason prior to completion of the 
Project; or (4) DSA requests a Verified Report.   

 
3.​ Change Orders 

 
a.​ Architect shall review all of Contractor’s change order requests to determine if 

those requests are valid and appropriate. Architect shall provide a 
recommendation to District as to whether the change should be approved, 
partially approved, returned to the Contractor for clarification, or rejected.  

 
b.​ Architect shall furnish all necessary Construction Change Documents and 

additional drawings for supplementing, clarifying, and/or correcting purposes and 
for change orders. District shall request these Construction Change Documents 
and drawings from Architect, which shall be provided at no additional cost unless 
designated as Extra Services by District. The original tracing(s) and/or drawings 
and contract wording for change orders shall be submitted to District for 
duplication and distribution. 

 
4.​ Submittals 

 
a.​ Architect shall review and approve or take other appropriate action upon 

Contractor's submittals such as: shop drawings, Project data, samples and 
Construction Change Documents, but only for the purpose of checking for 
conformance with information given and the design concept expressed in the 
Contract Documents.  

 
b.​ Architect shall review Contractor’s schedule of submittals and advise District on 

whether that schedule is complete. Architect shall provide District with proposed 
revisions to this schedule and advise District on whether District should approve 
this schedule. 

 
c.​ Architect’s action upon Contractor’s submittals shall be taken as expeditiously as 

possible so as to cause no unreasonable delay in the construction of the Project 
or in the work of Contractor(s), while allowing sufficient time in Architect’s 
professional judgment to permit adequate review. In no case shall the review 
period associated with a single, particular submittal exceed twenty-one (21) 
calendar days from its receipt by Architect. Architect’s response to each submittal 
shall be a substantive and acceptable response. This twenty-one (21)-day time 
period shall not include time when a submittal is within District’s control or if the 
submittal is being reviewed by DSA. In no way does this provision reduce 
Architect’s liability if it fails to prepare acceptable documents. 

 
5.​ RFIs. During the course of construction as part of the basic services, Architect must 

respond to all Requests for Information (“RFI”) as expeditiously as possible so as not 
to impact and delay the construction progress. In no case shall the review period 
associated with an RFI exceed seven (7) calendar days from receipt by Architect. 
Architect’s response to each RFI shall be a substantive and acceptable response. This 
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seven-day time period shall not include time when a submittal is within District’s 
control or if the submittal is being reviewed by DSA. In no way does this provision 
reduce Architect’s liability if it fails to prepare acceptable documents. Architect must 
verify that RFIs are passed through the Project Inspector, if any. 

 
6.​ Notices of Deficient Work. On the basis of on-site observations, Architect shall 

keep District informed of the progress and the quality of the work, and shall 
endeavor to guard District against defects and deficiencies in the work. Architect 
shall timely notify District in writing of any defects or deficiencies in the work by any 
of District’s Contractors that Architect may observe. However, Architect shall not be a 
guarantor of the Contractor's performance.  

 
7.​ As-Built Drawings. Architect shall review and evaluate for District the 

Contractor(s)’ documentation of the actual construction performed during the Project 
that the Contractor(s) should prepare and submit as As-Builts. As-Builts are 
documents that show the actual construction performed during the Project, including 
changes necessitated by Construction Change Documents and change orders, and 
detailed by District’s construction Contractor(s) on a Conforming Set. 

 
8.​ Record Drawings. Architect shall incorporate all information on all As-Builts, 

sketches, details, and clarifications, and prepare one (1) set of final Record Drawings 
for District. The Record Drawings shall incorporate onto one (1) set of drawings, all 
changes from all As-Builts, sketches, details, and clarifications, including, without 
limitation, all requests for information, Construction Change Documents and change 
orders based upon the construction Contractor’s representations of actual 
construction. Architect shall deliver the Record Drawings to District at completion of 
the construction in a format acceptable to District, and it shall be a condition 
precedent to District’s approval of Architect’s final payment. Architect may insert the 
following notice on the Record Drawings: 

 
These drawings [or corrected specifications] have been prepared 
based on information submitted, in part, by others. Architect has 
provided a review consistent with its legal standard of care. 
 

9.​ O&M Manuals and Warranties. Architect shall review equipment, operation and 
maintenance manuals, and a complete set of warranty documents for all equipment 
and installed systems, to ensure that they meet the requirements of the plans and 
specifications.  

 
10.​Start-up. Architect shall also provide, at District’s request, architectural/engineering 

advice to District on start-up, break-in, and debugging of facility systems and 
equipment, and on apparent deficiencies or defects in construction following the 
acceptance of the Contractor's work. 

 
11.​Payment Statements. Recommendations of Payment by Architect constitute 

Architect’s representation to District that work has progressed to the point indicated 
to the best of Architect’s knowledge, information, and belief, and that the quality of 
the work is in general conformance with the Contract Documents.  
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12.​Deliverables and Number of Copies 
 

Within thirty (30) days of the end of this Phase, Architect shall provide to District a 
hard copy of the following items produced in this Phase, together with one (1) copy 
of each item in electronic format: 

 
a.​ Meeting report/minutes from the kick-off meeting;  

 
b.​ Observation reports; and 

 
c.​ Weekly meeting reports.  

 
13.​Meetings 

 
During this Phase, Architect shall attend, take part in, and, when indicated, 

conduct meetings, site visits, and workshops as indicated below in Section J. 
 

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK] 
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I.​ CLOSE OUT PHASE​  
 

1.​ As the Construction Administration Phase progresses, Architect shall perform the 
following Close Out Phase services for District as required in a timely manner: 

 
a.​ Architect shall review the Project and observe the construction as required to 

determine when the Contractor has completed the construction of the Project and 
shall prepare punch lists of items that remain in need of correction or completion. 

 
b.​ Architect shall collect from the Contractor, review, and forward to District all 

written warranties, operation manuals, and spare parts with Architect’s 
recommendation as to the adequacy of these items. 

 
c.​ Architect shall prepare or collect, as applicable, and provide to DSA, all reports 

required by DSA related to the design and construction of the Project. 
 

d.​ Architect shall respond to the DSA “90-day” letter. 
 

e.​ Architect shall obtain all required DSA approval of all Construction Change 
Documents and addenda to the Contractor’s contract. 

 
f.​ Architect shall prepare a set of As-Built Drawings for the Project, as required by 

District. 
 

g.​ Architect shall review and prepare a package of all warranty and O&M 
documentation. 

 
h.​ Architect shall organize electronic files, plans and prepare a Project binder. 

 
i.​ Architect shall have primary responsibility to coordinate all Services required to 

close-out the design and construction of the Project with District and among 
Consultants. 

 
2.​ When the design and construction of the Project is complete, District shall prepare 

and record with the County Recorder a Notice of Completion for the Project. 
 

3.​ Deliverables and Number of Copies 
 

a.​ Punch list; and 
 

b.​ Upon completion of the Project, all related Project documents, including As-Builts 
and Record Drawings. These are the sole property of District. 

 
4.​ Meetings 

 
During this phase, Architect shall attend, take part in, and, when indicated, 

conduct meetings, site visits, and workshops as indicated below in Section J. 
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J.​ MEETINGS / SITE VISITS / WORKSHOPS​  
 

1.​ Architect shall attend, take part in, and, when indicated, conduct meetings, site 
visits, and workshops as indicated below. Architect shall chair, conduct and take 
minutes of all coordination meetings with its Consultant(s) during the entire design 
phase. Architect shall invite District and/or its representative to participate in these 
meetings. Architect shall keep a separate log to document design/coordination 
comments generated in these meetings.  

 
2.​ General Meeting, Site Visit, and Workshop Requirements 

 
a.​ Architect shall always be prepared to answer questions and issues from District 

staff, site staff, potential bidders, and/or Contractors, as applicable.  
 

b.​ Architect shall maintain a log of all meetings, site visits or site observations held 
in conjunction with the design and construction of the Project, with 
documentation of major discussion points, observations, decisions, questions or 
comments. These shall be furnished to District and/or its representative for 
inclusion in the overall Project documentation. 

 
c.​ As required, Architect shall provide at no additional cost to District copies of all 

documents or other information needed for each meeting, site visit, and 
workshop.  

 
d.​ Each meeting may last up to a full day (eight (8) hours) and shall be held at 

District office or at the Project site, unless otherwise indicated. 
 

3.​ Meetings During Project Initiation Phase Bi-Weekly meeting(s)) 
 

a.​ Within the first week following execution of the Agreement, Architect shall 
participate in one (1) Project kick-off meeting to determine the Project intent, 
scope, budget and timetable, which shall encompass the following:  

 
(i)​ Architect, its appropriate consultant(s), and District staff, shall attend the 

meeting. 
 
(ii)​ The Project kick-off meeting will introduce key team members from District 

and Architect to each other, defining roles and responsibilities relative to the 
Project. 

 
(iii)​ During this meeting, Architect shall: 

 
(A)​ Identify and review pertinent information and/or documentation 

necessary from District for the completion of the Project. 
 
(B)​ Review and explain the overall Project goals, general approach, 

tasks, work plan and procedures and deliverable products of the 
Project. 

 
(C)​ Review and explain the scope of work and Project work plan for all 

parties present; determine any adjustments or fine tuning that needs 
to be made to the work plan. 
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(D)​ Review documentation of the Project kick-off meeting prepared by 

District’s representative and comment prior to distribution.  
 

4.​ Initial Site Visits (___ (__) meeting(s)) 
 

a.​ Architect shall visit the Project site to complete a visual inventory and 
documentation of the existing conditions.  

 
5.​ Meetings During Architectural Program Bi-Weekly meeting(s)) 

 
a.​ Architect shall conduct _____ (__) site visit/meeting(s) with District’s facilities 

team to gather information from District facilities team and site personnel and to 
make a visual presentation regarding the Project. 

 
b.​ Electrical, civil, mechanical, structural, landscaping, and estimating consultant(s) 

shall participate in these meetings as appropriate and shall provide input and 
feedback into the development of the Construction Cost Budget.  

 
 

6.​ Meetings During Schematic Design Phase Bi-Weekly meeting(s)) 
 

a.​ Within the first two weeks following the start of the Schematic Design Phase, 
Architect shall conduct one (1) design workshop[s] with District’s facilities team 
and site personnel to complete a basic design framework with computer-aided 
design equipment (“CADD”). District may, at its discretion, allow Architect to 
proceed with this meeting without using CADD. This workshop shall be ongoing 
and may include several meetings and shall not be concluded until each attendee 
has indicated his or her acceptance with Architect’s preliminary design. This 
workshop shall include the following: 

 
(i)​ Architect shall designate its team member duties and responsibilities.  
 
(ii)​ Architect and District shall review District goals and expectations. 
 
(iii)​ District shall provide input and requirements.  
 
(iv)​ Architect and District shall review Project scope and budget, including the 

Construction Cost Budget and the Construction Budget.  
 
(v)​ Prepare and/or revise the scope of work list and general work plan from the 

Pre-Design Phase, for documentation in a computer-generated Project 
schedule. 

 
(vi)​ Establish methods to facilitate the communication and coordination efforts 

for the Project. 
 
 
 

7.​ Meetings During Design Development Phase Bi-Weekly meeting(s)) 
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a.​ At the time designated for completion of the Design Development package, 
Architect shall conduct one (1) meeting[s], per package or submittal, with District 
to review the following:  

 
(i)​ Present the Design Development package for review and comment to proceed 

with preparation of final plans and specification.  
 
(ii)​Architect and District shall review Project scope and budget, including the 

Construction Cost Budget and the Construction Budget. 
 

b.​ Value Engineering Workshop Bi-Weekly meeting(s)) 
 

(i)​Architect shall conduct value engineering workshop(s), as requested by 
District, which shall include all of Architect’s Consultant(s), District, and the 
Construction Manager during the Design Development Phase. This workshop 
shall be ongoing and may include several meetings. 

 
8.​ Meetings During Construction Documents Phase Bi-Weekly meeting(s)) 

 
a.​ Prior to beginning work on the fifty percent (50%) design package, Architect shall 

conduct one (1) meeting(s), per package or submittal, with District to revise the 
Design Development package and receive comments. 

 
b.​ At the time designated for completion of the fifty percent (50%) submittal 

package, Architect shall conduct one (1) meeting(s), per package or submittal, 
with District to review the following: 

 
(i)​ Present the fifty percent (50%) submittal package for review and comment to 

proceed with preparation of final plans and specifications.  
 
(ii)​Architect and District shall provide further review of Project scope and budget, 

including the Construction Cost Budget and the Construction Budget.  
 

c.​ At the time designated for completion of the one hundred percent (100%) 
Construction Document package, Architect shall conduct one (1) meeting(s), per 
package or submittal, with District to review the following: 

 
(i)​ Present the hundred percent (100%) Construction Document package for 

review and comment to proceed with preparation of final plans and 
specifications.  

 
(ii)​Architect and District shall provide further review of Project scope and budget, 

including the Construction Cost Budget and the Construction Budget. 
 

9.​ Meetings During Bidding Phase Bi-Weekly meeting(s)) 
 

a.​ Attend and take part in one (1) meeting(s), per package or submittal, with all 
potential bidders, District staff, and Construction Manager. 

 
b.​ Conduct one (1) kick-off meeting(s) with the successful bidder, District staff, and 

Construction Manager to finalize the roles and responsibilities of each party and 
provide protocols and processes to follow during construction.  
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10.​Meetings During Construction Administration Phase (weekly Project 

meetings until entire Project is complete) 
 

a.​ Architect shall visit the Project site as necessary or when requested, and in no 
case less than once per week, sufficient to determine that the Project is being 
constructed in accordance with the plans and specifications, and to resolve 
discrepancies in the Contract Documents and to monitor the progress of the 
construction of the Project.  

 
b.​ Conduct weekly Project meetings with District staff to review with District staff 

the progress of the work. Architect agrees to attend weekly Project meetings, at 
no additional cost to District, until the work of the Project is complete.  

 
c.​ Architect shall ensure that Consultant(s) visit the site in conformance with their 

agreement(s) and that Consultant agreements shall reference District 
requirements for Construction Phase services. 

 
11.​ Citizens’ Bond Oversight Committee Meetings meeting(s)) (if applicable) 

 
Architect acknowledges that the design and construction of the Project is subject to 
oversight by District’s citizen bond oversight committee. Architect shall, at District’s 
direction, attend District citizen bond oversight committee meeting(s) and present 
Architect’s design to District’s citizen bond oversight committee for review. 
 

12.​Governing Board Meetings meeting(s)) 
 

Architect acknowledges that District’s Governing Board must approve all designs. 
Architect shall, at District’s direction, attend District Governing Board meeting(s) and 
present Architect’s design to District’s Governing Board for review and approval. 

 
 

END OF EXHIBIT 
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EXHIBIT “B” 

CRITERIA AND BILLING FOR EXTRA SERVICES 

The following Extra Services to the Agreement shall be performed by Architect if needed and 
if authorized or requested by the District: 

A.​ Providing services as directed by the District that are not part of the Basic Services of 
this Agreement, or otherwise included within Exhibit “A.”    

B.​ Providing deliverables or other items in excess of the number indicated in Exhibit “A.”  
Before preparing, providing, sending, or invoicing for extra deliverables, Architect shall 
inform the District that expected deliverables may be in excess of the number indicated 
in Exhibit “A,” so that the District can procure the additional deliverables itself or direct 
Architect to procure the deliverables at the District’s expense or on the District’s account 
at a specific vendor. 

C.​ Making revisions in drawings, specifications, or other documents when such revisions are 
required by the enactment or revisions of codes, laws, or regulations subsequent to the 
preparation of the Conforming Set.  

D.​ Providing consultation concerning replacement of work damaged by fire or other cause 
during construction and furnishing services required in connection with replacement of 
that work. 

E.​ Providing services made necessary by the default of Contractor(s). 

F.​ In the absence of a final Certificate of Payment or Notice of Completion, providing 
services more than ninety (90) days after the date of completion of work by 
Contractor(s) and after Architect has completed all of its obligations and tasks under the 
Agreement. 

G.​ Providing services as an expert and/or witness for the District in any mediation, 
arbitration, and/or trial in which the Architect is (1) not a party, and (2) did not in any 
way cause the dispute that is being adjudicated. 

H.​ The following rates, which include overhead, administrative cost, and profit, shall be 
utilized in arriving at the fee for Extra Services and shall not be changed for the term of 
the Agreement. 

Job Title Hourly Rate 
Principal: $270 
Project Manager/Associate/Director: $250 
Project Architect/Designer: $235 
Job Captain: $210 
Construction Admin Project Manager: $220 
Assistant Construction Admin Project Manager: $200 
Interior Designer: $220 
Junior Designer: $195 
Construction Admin Project Coordinator:  $185 
Administrative: $135 
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I.​ The mark-up on any approved reimbursable item of Extra Services shall not exceed five 
percent (5%).  

1.​ The following reimbursable items are approved for mark-up: 

a.​ Sub-consultant Invoices. 

2.​ Any approved item of Extra Services not identified in the above list may not 
be marked-up. 

J.​ Format and Content of Invoices  

Architect acknowledges that the District requires Architect’s invoices to include detailed 
explanations of the Services performed.  For example, a six-hour charge for “RFIs and 
CORs” is unacceptable and will not be payable.  A more detailed explanation, with 
specificity, is required.  For example, the following descriptions, in addition to complying 
with all other terms of this Agreement, would be payable.   

Review RFI 23; review plans and specifications for response to same; 
prepare responses to same and forward to contractor, district, 

construction manager (CM), and project inspector (IOR).   

0.8 hours 

Review COR 8; review scope of same and plans and specifications for 
appropriateness of same; prepare draft change order and language 

for same. 

0.7 hours 

Review COR 11; review scope of same and plans and specifications for 
appropriateness of same; prepare rejection of COR 11 for review by 

district, CM, IOR. 

1.2 hours 

 

END OF EXHIBIT 
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EXHIBIT “C” 

SCHEDULE OF SERVICES 

A.​ Promptly after the execution of this Agreement, Architect shall prepare and submit 
for approval to the District a Schedule of Services showing the order in which 
Architect proposes to carry out Architect's Services (“Schedule of Services”).  The 
Schedule of Services shall apply to the completion of all Services listed hereunder 
within the times established by this Agreement.  The Schedule of Services shall be in 
the form of a progress chart clearly delineating all important increments and review 
dates.  Architect shall update the Schedule of Services on a monthly basis and 
deliver two (2) hard copies and one (1) electronic copy to the District along with the 
monthly billing. 

B.​ Architect shall complete Services required under the Development of Architectural 
Program section within 14 calendar days after written authorization from the 
District to proceed. 

C.​ Architect shall complete Services required under the Schematic Design Phase within 
14 calendar days after written authorization from District to proceed. 

D.​ Architect shall complete Services required under the Design Development Phase 
within 30 calendar days after receipt of a written authorization from District to 
proceed. 

E.​ Architect shall complete Services required under Construction Documents Phase 
within 42 calendar days after written authorization from District to proceed, and as 
more specifically indicated below.  Excluded from this duration is the time associated 
with DSA review the Construction Documents back-check stage. 

1.​ 50% Submittal Package​ 14 calendar days 
2.​ 100% Submittal Package​ 14 calendar days 
3.​ Final Contract Documents after Final Back-Check Stage​14 calendar days 

F.​ The durations stated above include the review periods of 7 calendar days required 
by the District.  

A.​  

 

END OF EXHIBIT 
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EXHIBIT “D” 

PAYMENT SCHEDULE 

A.​ Compensation 

1.​ The payment of consideration to Architect as provided herein shall be full 
compensation for all of Architect’s Services incurred in the performance hereof, 
including, without limitation, all costs for personnel, travel, offices, per diem 
expenses, printing and shipping of deliverables in the quantities set forth in 
Exhibit “A,” or any other direct or indirect expenses incident to providing the 
Services.  Except as expressly set forth in the Agreement and Exhibit “B,” there 
shall be no payment for extra costs or expenses. 

2.​ The total compensation to Architect shall be as stated in Article 6 of the 
Agreement. 

3.​ District shall pay Architect as follows for all Services contracted for under this 
Agreement: 

PERCENTAGE OF TOTAL FEE PER PHASE 
      Phase Phase Amount 
Pre-Design/Architectural Program Development Phase 2.5% 
Schematic Design Phase 10% 
Design Development Phase 17.5% 
Construction Documents Phase-Submittal to DSA 30% 
Approval by DSA 5% 
Bidding Phase 2% 
Construction Contract Administration Phase 23% 
Close Out Phase 10% 
​ Generate Punch List​ 2%  
​ Sign Off On Punch List​ 2%  
​ Receive and Review All M & O Documents​ 2%  
​ Filing All DSA Required Close Out Documents​ 2%  
​ Receiving DSA Close Out, including DSA  
         approval of the final set of Record Drawings​ 2% 

 

TOTAL BASE COMPENSATION 100% 

B.​ Method of Payment 

1.​ Invoices shall be on a form approved by the District and are to be submitted to 
the District via the District’s authorized representative. 

2.​ Architect shall submit to District on a monthly basis documentation showing proof 
that payments were made to its Consultant(s). 

3.​ Architect shall submit to the District for approval a copy of the Architect’s 
monthly pay request format. 
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4.​ Upon receipt and approval of Architect’s invoices, the District agrees to make 
payments of undisputed amounts within thirty (30) days of receipt of the invoice 
as follows: 

a.​ Pre- Design/Architectural Program Development Phase: 

Monthly payments for the percentage of all Services complete up to 
ninety-five percent (95%) of the fee for the Phase; one hundred 
percent (100%) payment upon acceptance and approval of the 
Pre-Design/Architectural Program. 

b.​ For Schematic Design Phase: 

Monthly payments for the percentage of all Services complete up to 
ninety-five percent (95%) of the fee for the Phase; one hundred 
percent (100%) payment upon acceptance and approval of the 
Schematic Design Phase by the District. 

c.​ For Design Development Phase:  

Monthly payments for the percentage of all Services complete up to 
ninety-five percent (95%) of the fee for the Phase; one hundred 
percent (100%) payment upon acceptance and approval of the Design 
Development Phase by the District. 

d.​ For Construction Documents Phase: 

Monthly payments for percentage of all Services complete up to 
ninety-five percent (95%) of the fee for the Phase; one hundred 
percent (100%) payment upon acceptance and approval of the 
Construction Documents Phase by the District.  

e.​ For Bidding Phase: 

Monthly payments for the percentage of all Services complete up to 
ninety-five percent (95%) of the fee for the Phase; one hundred 
percent (100%) payment upon the District’s award of the bid. 

f.​ For Construction Contract Administration Phase: 

Monthly payments for the percentage of all Services complete up to 
ninety-five percent (95%) of the fee for the Phase; one hundred 
percent (100%) payment upon the District’s notice of completion. 

g.​ For Close Out: 

Lump sum payment no sooner than thirty-five (35) days and no later 
than forty-five (45) days after completion of all items in this Phase. 

 
 

END OF EXHIBIT 
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EXHIBIT “E” 

INSURANCE REQUIREMENTS 
 

A.​ Architect shall procure, prior to commencement of the Services of this Agreement and 
maintain for the duration of the Agreement, insurance against claims for injuries to 
persons or damages to property which may arise from or in connection with the 
performance of the Services hereunder by the Architect, his agents, representatives, 
employees and Consultant(s).  Architect’s liabilities, including but not limited to 
Architect’s indemnity or defense obligations, under this Agreement shall not be deemed 
limited in any way to the insurance coverage required herein. Maintenance of specified 
insurance coverage is a material element of this Agreement and Architect’s failure to 
maintain or renew coverage or to provide evidence of renewal during the term of this 
Agreement, as required or when requested, may be treated by the District as a material 
breach of contract. 

B.​ Minimum Scope and Limits of Insurance:  Coverage shall be at least as broad as the 
following scopes and limits: 

1.​ Commercial General Liability.  One Million Dollars ($1,000,000) per 
occurrence for bodily injury, personal injury and property damage.  If Commercial 
General Liability or other form with a general aggregate limit is used, either the 
general aggregate limit shall apply separately to each project/location or the 
general aggregate limit shall be twice the required occurrence limit.  

2.​ Commercial Automobile Liability, Any Auto. One Million Dollars ($1,000,000) 
per occurrence for bodily injury and property damage. 

 
3.​ Workers' Compensation Liability.  For all of the Architect’s employees who are 

subject to this Agreement and to the extent required by the applicable state or 
federal law, Architect shall keep in full force and effect, a Workers' Compensation 
policy.  Architect shall provide an endorsement that the insurer waives the right 
of subrogation against the District and its respective elected officials, officers, 
employees, agents, representatives, consultants, trustees, and volunteers.  

 
4.​ Employer’s Liability.  For all of the Architect’s employees who are subject to 

this Agreement, Architect shall keep in full force and effect, an Employer’s 
Liability Insurance policy. That policy shall provide employer’s liability coverage 
with minimum liability coverage of One Million Dollars ($1,000,000) per 
occurrence.  Architect shall provide an endorsement that the insurer waives the 
right of subrogation against the District and its respective elected officials, 
officers, employees, agents, representatives, consultants, trustees, and 
volunteers. 

5.​ Professional Liability.  This insurance shall cover the prime design professional 
and his/her/their consultant(s) on a Claims Made basis for One Million Dollars 
($1,000,000) aggregate limit subject to no more than Twenty-Five Thousand 
Dollars ($25,000) per claim deductible, coverage to continue through completion 
of construction plus three (3) years thereafter. 

C.​ District reserves the right to modify the limits and coverages described herein, with 
appropriate credits or changes to be negotiated for such changes.  
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D.​ Deductibles and Self-Insured Retention:  Architect shall inform the District in 
writing if any deductibles or self-insured retention exceeds Twenty-Five Thousand Dollars 
($25,000).  At the option of the District, either:  

1.​ The District can accept the higher deductible; 

2.​ Architect’s insurer shall reduce or eliminate such deductibles or self-insured 
retention as respects the District, its officers, officials, employees and volunteers; 
or  

3.​ Architect shall procure a bond guaranteeing payment of losses and related 
investigations, claim administration and defense expenses. 

E.​ Other Insurance Provisions:  The general liability and automobile liability policies are 
to contain, or be endorsed to contain, the following provisions:  

1.​ All policies except for the worker’s compensation, employer’s liability and 
professional liability insurance policy shall be written on an occurrence form. 

2.​ The District, its representatives, consultants, trustees, officers, officials, 
employees, agents, and volunteers (“Additional Insureds”) are to be covered as 
additional insureds as respects liability arising out of activities performed by or on 
behalf of the Architect; Instruments of Service and completed operations of the 
Architect; premises owned, occupied or used by the Architect; or automobiles 
owned, leased, hired or borrowed by the Architect.  The coverage shall contain no 
special limitations on the scope of protection afforded to the Additional Insureds. 
All endorsements shall waive any right to subrogation against any of the 
Additional Insureds. 

 
3.​ Insurance written on a “claims made” basis shall be retroactive to a date that 

coincides with or precedes Architect’s commencement of Work, including 
subsequent policies purchased as renewals or replacements.  Said policy is to be 
renewed by Architect and all subcontractors for a period of five (5) years 
following completion of the Work or termination of this Agreement.  Such 
insurance must have the same coverage and limits as the policy that was in effect 
during the term of this Agreement and will cover Architect and all subcontractors 
for all claims made.  If coverage is cancelled or non-renewed, and not replaced 
with another claims-made policy from with a retroactive date prior to the 
effective date of this Agreement, or the start of Work date, the Architect must 
purchase extended reporting period coverage for a minimum of five (5) years 
after completion of contract work.  A copy of the claims reporting requirements 
must be submitted to the District for review. 

 
4.​ For any claims related to, arising out of, or connected with the Project, Architect’s 

general liability and automobile liability insurance coverage shall be primary 
insurance as respects the Additional Insureds.  Any insurance or self-insurance 
maintained by the Additional Insureds shall be in excess of Architect’s insurance 
and shall not contribute with it.  

 
5.​ For the Architect’s general liability, automobile liability and workers’ compensation 

insurance, Architect shall provide an endorsement that the insurer waives the 
right of subrogation against District and its respective elected officials, officers, 
employees, agents, representatives, consultants, trustees, and volunteers. 
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6.​ Architect’s insurance shall apply separately to each insured against whom claim is 

made or suit is brought, except with respect to the limits of the insurer's liability.  

7.​ Any failure to comply with reporting or other provisions of the policies including 
breaches of warranties shall not affect coverage provided to the Additional 
Insureds.  

8.​ No policy may exclude insurance coverage for contractual indemnity and/or 
defense obligations, and all policies shall contain an endorsement specifying 
coverage for contractual indemnity and/or defense. 

 
9.​ Each insurance policy required by this clause shall be endorsed to state that 

coverage shall not be suspended, voided, canceled, reduced in coverage or in 
limits except after thirty (30) days prior written notice by certified mail, return 
receipt requested, has been given to the District.  

 
10.​Architect shall pay all insurance premiums, including any charges for required 

waivers of subrogation or the endorsement of Additional Insureds. If Architect 
fails to maintain insurance, District may take out comparable insurance, and 
deduct and retain amount of premium from any sums due Architect under the 
Agreement. 

11.​Architect shall require all subconsultants to maintain the level of insurance 
Architect deems appropriate with respect to the consultant’s scope of the Work 
unless otherwise indicated in the Agreement. Architect shall cause the 
subconsultants to furnish proof thereof to District within ten (10) days of 
District’s request. Should Architect not require subconsultants to provide the 
same level of insurance as is required of Architect, as provided in this Agreement, 
Architect is not relieved of its indemnity obligations to District or fulfilling its 
insurance requirements as provided in this Agreement. 

12.​If Architect normally carries insurance in an amount greater than the minimum 
amounts required herein, that greater amount shall become the minimum 
required amount of insurance for purposes of the Agreement. Therefore, Architect 
hereby acknowledges and agrees that all insurance carried by it shall be deemed 
liability coverage for all actions it performs in connection with the Agreement. 

F.​ Acceptability of Insurers:  Insurance is to be placed with insurers admitted in 
California with a current A.M. Best's rating of no less than A:VII.  Architect shall inform 
the District in writing if any of its insurer(s) have an A.M. Best’s rating less than A:VII.  
At the option of the District, the District may either:  

1.​ Accept the lower rating; or 

2.​ Require Architect to procure insurance from another insurer. 

G.​ Verification of Coverage:  Prior to commencing with its provision of Services under 
this Agreement, Architect shall furnish District with:  

1.​ Certificates of insurance showing maintenance of the required insurance 
coverages; and 
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2.​ Original endorsements affecting general liability and automobile liability coverage.  
The endorsements are to be signed by a person authorized by that insurer to 
bind coverages on its behalf.  All endorsements are to be received and approved 
by the District before Services commence.  

H.​ Copy of Insurance Policy(ies): Upon the District’s request, Architect will furnish 
District with a copy of all insurance policies related to its provision of Services under this 
Agreement. 

 
 

END OF EXHIBIT 
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EXHIBIT “F” 
 

ROOFING PROJECT CERTIFICATION  
 
 

[RESERVED] 
 

END OF EXHIBIT  
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EXHIBIT “G” 
 

IRAN CONTRACTING ACT CERTIFICATION ​
(Public Contract Code Sections 2202-2208) 

[RESERVED] 

END OF EXHIBIT 
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EXHIBIT “H” 

FINGERPRINTING CERTIFICATION/CRIMINAL BACKGROUND INVESTIGATION 

The undersigned does hereby certify to the District that I am a representative of the 
Architect entering into this Agreement with the District; that I am familiar with the facts 
herein certified; and that I am authorized and qualified to execute this certificate on behalf 
of Architect. 

Architect certifies that it has taken at least one of the following actions (check all that 
apply):  

◻​ The Work of the Agreement is either (i) at an unoccupied school site and no employee 
and/or subcontractor or supplier of any tier of the Agreement shall come in contact with 
the District pupils or (ii) if Architect’s employees or any subcontractor or supplier of any 
tier of the Agreement interacts with pupils, such interaction shall only take place under 
the immediate supervision and control of the pupil’s parent or guardian or a school 
employee, so that the fingerprinting and criminal background investigation requirements 
of Education Code section 45125.1 shall not apply to Architect under the Agreement.  

◻​ Architect, who is not a sole proprietor, has complied with the fingerprinting requirements 
of Education Code section 45125.1 with respect to all Architect’s employees and all of its 
subcontractors’ employees who may have contact with District pupils in the course of 
providing services pursuant to the Agreement, and the California Department of Justice 
has determined (A) that none of those employees has been convicted of a felony, as that 
term is defined in Education Code section 45122.1 and/or (B) that the prohibition does 
not apply to an employee as provided by Education Code section 45125.1(e)(2) or (3).  
When the Architect performs the criminal background check, it shall immediately provide 
any subsequent arrest and conviction information it receives to the District pursuant to 
the subsequent arrest service. No work shall commence until the Department of Justice 
ascertains that Architect’s employees and any subcontractors’ employees have not been 
convicted of a felony as defined in Government Code Section 45122.1.  

​ A complete and accurate list of Architect’s employees and of all of its 
subcontractors' employees who may come in contact with District pupils during 
the course and scope of the Agreement is attached hereto.   

◻​ Architect is a sole proprietor and intends to comply with the fingerprinting requirements 
of Education Code section 45125.1(h) with respect to all Architect’s employees who may 
have contact with District pupils in the course of providing services pursuant to the 
Agreement, and hereby agrees to the District’s preparation and submission of 
fingerprints such that the California Department of Justice may determine (A) that none 
of those employees has been convicted of a felony, as that term is defined in Education 
Code section 45122.1 and/or (B) that the prohibition does not apply to an employee as 
provided by Education Code section 45125.1(e)(2) or (3).  No work shall commence 
until the Department of Justice ascertains that Architect has not been convicted of a 
felony as defined in Government Code Section 45122.1.  

Architect’s responsibility for background clearance extends to all of its employees, 
subcontractors, and employees of subcontractors coming into contact with District pupils 
regardless of whether they are designated as employees or acting as independent 
contractors of Architect.  
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FINGERPRINTING CERTIFICATION/CRIMINAL BACKGROUND INVESTIGATION 

ATTACHMENT 

List of Employees/Subcontractors 

Name/Company: ​ ​ ​  

Name/Company: ​ ​ ​  

Name/Company: ​ ​ ​  

Name/Company: ​ ​ ​  

Name/Company: ​ ​ ​  

Name/Company: ​ ​ ​  

Name/Company: ​ ​ ​  

Name/Company: ​ ​ ​  

Name/Company: ​ ​ ​  

Name/Company: ​ ​ ​  

Name/Company: ​ ​ ​  

Name/Company: ​ ​ ​  

Name/Company: ​ ​ ​  

Name/Company: ​ ​ ​  

Name/Company: ​ ​ ​  

If further space is required for the list of employees/subcontractors, attach additional copies 
of this page. 

Date: ​ ​  

Name of Architect: ​ ​  

Signature: ​ ​  

Print Name: ​ ​  

Title: ​ ​  

END OF EXHIBIT 

 
[END OF DOCUMENT] 
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