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FACILITIES LEASE 

This facilities lease (“Facilities Lease”), dated as of February 4, 2026 (“Effective Date”), 
is made and entered into by and between Blach Construction Company (“Developer”), a 
California corporation duly organized and existing under the laws of the State of California, 
as sublessor, and Redwood City School District, a school district duly organized and validly 
existing under the laws of the State of California, as sublessee (“District”) (together, the 
“Parties”). 

RECITALS 

WHEREAS, the District is authorized under Section 17406 of the Education Code of 
the State of California to lease a site to a developer and to have that developer develop and 
construct the project on the site and to lease back to the District the completed project and 
site; and  

WHEREAS, on the date hereof, the District has leased to Developer, parcels of land 
located at the following locations: 1) Clifford School, located at 225 Clifford Avenue, Redwood 
City, CA 94062, 2) Orion Alternative School, located at 555 Avenue de Ora, Redwood City, 
CA 94062, 3) Kennedy Middle School, located at 2521 Goodwin Avenue, Redwood City, CA, 
94061, particularly described in Exhibit A and shown on Exhibit B attached hereto and 
incorporated herein by reference (“Site”); and 

WHEREAS, District and Developer have executed a site lease at the same time as this 
Facilities Lease whereby the District is leasing the Site to Developer (“Site Lease”); and 

WHEREAS, the District desires to provide for the development and construction of 
certain work to be performed on portions of the Site which will include construction of 
improvements to be known as the HVAC Upgrades Project, Increment 2 (“Project”); and   

WHEREAS, District has retained Quattrocchi Kwok Architects (“Architect”) to prepare 
plans and specifications for the Project (“Plans and Specifications”) and to act as the Design 
Professional in General Responsible Charge for the Project; and  

WHEREAS, the Board of Trustees of the District (“Board”) has determined that it is in 
the best interests of the District and for the common benefit of the citizens residing in the 
District to construct the Project by leasing the Site to Developer and by simultaneously 
entering into this Facilities Lease under which the District will lease back the completed Project 
and site from Developer and if necessary, make Lease Payments; and 

WHEREAS, the District further acknowledges and agrees that it has entered into the 
Site Lease and the Facilities Lease pursuant to Education Code Section 17406 as the best 
available and most expeditious means for the District to satisfy its substantial need for the 
facilities to be provided by the Project and to accommodate and educate District students and 
to utilize its facilities proceeds expeditiously; and 

WHEREAS, this Site Lease and Facilities Lease are awarded based a competitive 
solicitation process pursuant to Education Code section 17406 and in compliance with the 
required procedures and guidelines for evaluating the qualifications of proposers adopted and 
published by the Board to the proposer providing the best value to the school district, taking 
into consideration the proposer’s demonstrated competence and professional qualifications 
necessary for the satisfactory performance of the services required; and 
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WHEREAS, the selection of Developer was conducted in a fair and impartial manner; 
and  

WHEREAS, Developer has reviewed the Lease Documents; and 

WHEREAS, Developer represents that it has the expertise and experience to perform 
the services set forth in this Facilities Lease; and 

WHEREAS, the Parties have performed all acts, conditions and things required by law 
to exist, to have happened and to have been performed precedent to and in connection with 
the execution and entering into of this Facilities Lease and all those conditions precedent do 
exist, have happened and have been performed in regular and due time, form and manner as 
required by law, and the Parties hereto are now duly authorized to execute and enter into this 
Facilities Lease; and  

WHEREAS, Developer is authorized to lease the Site as lessee and to develop the 
Project by constructing the Project on the Site and to lease the completed Project and Site 
back to the District, and has duly authorized the execution and delivery of this Facilities Lease. 

NOW, THEREFORE, in consideration of the above recitals and of the mutual 
covenants hereinafter contained, the Parties hereto do hereby agree as follows: 

TERMS 

1. Definitions  

In addition to the terms and entities defined above or in subsequent provisions, and unless 
the context otherwise requires, the terms defined in this section shall, for all purposes of this 
Facilities Lease, have the meanings herein specified. 

1.1 “Developer” or “Lessor” means Blach Construction Company, a California 
corporation, organized and existing under the laws of the State of California, 
Contractor's license number 290418 issued by the State of California, Contractors’ 
State License Board, in accordance with division 3, chapter 9, of the Business and 
Professions Code, and its successors and assigns. 

1.2 “Developer’s Representative” means the Managing Member of Developer, 
or any person authorized to act on behalf of Developer under or with respect to this 
Facilities Lease. 

1.3 “Contract Documents” are defined in Exhibit D to this Facilities Lease.  

1.4 “District” or “Lessee” means the Redwood City School District, a school 
district duly organized and existing under the laws of the State of California. 

1.5 “District Representative” means the Superintendent of the District, or any 
other person authorized by the Governing Board of the District to act on behalf of the 
District under or with respect to this Facilities Lease. 

1.6 “Permitted Encumbrances” means, as of any particular time:  

1.6.1 Liens for general ad valorem taxes and assessments, if any, not then 
delinquent, or which the District may permit to remain unpaid;  
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1.6.2 The Site Lease.  

1.6.3 This Facilities Lease.  

1.6.4 Easements, rights of way, mineral rights, drilling rights and other rights, 
reservations, covenants, conditions or restrictions which exist of record as of 
the date of this Facilities Lease. 

1.6.5 Easements, rights of way, mineral rights, drilling rights and other rights, 
reservations, covenants, conditions or restrictions established following the 
date of recordation of this Facilities Lease and to which Developer and the 
District consent in writing which will not impair or impede the operation of the 
Site.  

2. Exhibits   

The following Exhibits are attached to and by reference incorporated and made a part of this 
Facilities Lease:   

2.1 Exhibit A - Legal Description of the Site:  The description of the real 
property constituting the Site. 

2.2 Exhibit B - Description of the Project:  The map or diagram depiction of the 
Project. 

2.3 Exhibit C - Guaranteed Maximum Price and Other Project Cost, Funding, 
and Payment Provisions:  A detailed description of the Guaranteed Maximum Price 
and the provisions related to the payment of that amount to Developer, including 
Attachment 3, the Schedule of Lease Payments and Payoff Dates and Amounts. 

2.4 Exhibit D - General Construction Provisions:  The provisions generally 
describing the Project’s construction. 

2.5 Exhibit D-1 – Special Conditions Provisions:  The provisions describing 
conditions specific to the Project’s construction. 

2.6 Exhibit E - Memorandum of Commencement Date:  The Memorandum 
which will memorialize the commencement and expiration dates of the Lease Term. 

2.7 Exhibit F - Construction Schedule  

2.8 Exhibit G – Schedule of Values  

3. Lease of Project and Site  

3.1 Developer hereby leases the compled Project to the District, and the District 
hereby leases said completed Project and Site from Developer upon the terms and 
conditions set forth in this Facilities Lease.   

3.2 The leasing by Developer to the District of the completed Project and Site shall 
not affect or result in a merger of the District’s leasehold estate pursuant to this 
Facilities Lease and its fee estate as lessor under the Site Lease.  Developer shall 
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continue to have and hold a leasehold estate in the Site pursuant to the Site Lease 
throughout the Term thereof and the Term of this Facilities Lease.   

3.3 As to the Site, this Facilities Lease shall be deemed and constitute a sublease. 

4. Term 

4.1 Facilities Lease is Legally Binding  

This Facilities Lease is legally binding on the Parties upon execution by the Parties and 
the District Board’s approval of this Facilities Lease.  The “Term” of this Facilities Lease 
for the purposes of District’s obligation to make Lease Payments shall commence on 
the date when Developer delivers possession of the Project to District and when all 
improvements to be provided by Developer are determined by the District to be 
completed as set forth in Exhibit D to this Facilities Lease. 

Unless earlier terminated pursuant to the provisions of the Contract Documents, the 
Term of this Facilities Lease for the purposes of District’s obligations to make Lease 
Payments shall terminate one (1) year thereafter or upon payment of the final lease 
payment.   

4.2 After Developer has completed construction of the Project and the District has 
accepted the Project, the Parties shall execute the Memorandum of Commencement 
Date attached hereto as Exhibit E to memorialize the commencement date of the 
Lease Payments and expiration date of the Term.  Notwithstanding this Term, the 
Parties hereby acknowledge that each has obligations, duties, and rights under this 
Facilities Lease that exist upon execution of this Facilities Lease and prior to the 
beginning of the Lease Payment obligations. 

4.3 The Term may be extended or shortened upon the occurrence of the earliest of 
any of the following events, which shall constitute the end of the Term: 

4.3.1 An Event of Default by District as defined herein and Developer’s 
election to terminate this Facilities Lease as permitted herein; or 

4.3.2 An Event of Default by Developer as defined herein and District’s 
election to terminate this Facilities Lease as permitted herein; or 

4.3.3 Consummation of the District’s purchase option pursuant to the 
Guaranteed Maximum Price and Other Project Cost, Funding, and Payment 
Provisions indicated in Exhibit C (“Guaranteed Maximum Price Provisions”); or 

4.3.4 A third-party taking of the Project under Eminent Domain, only if the 
Term is ended as indicated more specifically herein; or 

4.3.5 Damage or destruction of the Project, only if the Term is ended as 
indicated more specifically herein. 

5. Payment   

In consideration for the lease of the completed Project and Site by Developer back to the 
District and for other good and valuable consideration, the District shall make all necessary 
payments pursuant to the Guaranteed Maximum Price Provisions indicated in Exhibit C. 



 

Facilities Lease Page 5 
HVAC Upgrades Project, Increment 2 

6. Title   

6.1 During the Term of this Facilities Lease, the District shall hold fee title to the 
Site, including the Project, and nothing in this Facilities Lease or the Site Lease shall 
change, in any way, the District’s ownership interest. 

6.2 During the Term of this Facilities Lease, Developer shall have a leasehold 
interest in the Site pursuant to the Site Lease. 

6.3 During the Term of this Facilities Lease, Developer shall hold title to the Project 
improvements provided by Developer which comprise fixtures, repairs, replacements 
or modifications thereto.   

6.4 If the District exercises its Purchase Option pursuant to the Guaranteed 
Maximum Price Provisions indicated in Exhibit C or if District makes all necessary 
payments under the Guaranteed Maximum Price Provisions indicated in Exhibit C, all 
right, title and interest of Developer, its assigns and successors in interest in and to 
the Project and the Site shall be transferred to and vested in the District at the end of 
the Term.  Title shall be transferred to and vested in the District hereunder without 
the necessity for any further instrument of transfer; provided, however, that Developer 
agrees to execute any instrument requested by District to memorialize the termination 
of this Facilities Lease and transfer of title to the Project. 

7. Quiet Enjoyment   

Upon District’s possession of the Project, Developer shall thereafter provide the District with 
quiet use and enjoyment of the Project, and the District shall during the Term peaceably and 
quietly have and hold and enjoy the Project, without suit, trouble or hindrance from 
Developer, except as otherwise may be set forth in this Facilities Lease.  Developer will, at 
the request of the District and at Developer’s cost, join in any legal action in which the District 
asserts its right to such possession and enjoyment to the extent Developer may lawfully do 
so.  Notwithstanding the foregoing, Developer shall have the right to inspect the Project and 
the Site as provided herein. 

8. Representations of the District   

The District represents, covenants and warrants to Developer as follows: 

8.1 Due Organization and Existence   

The District is a school district, duly organized and existing under the Constitution and 
laws of the State of California. 

8.2 Authorization  

The District has the full power and authority to enter into, to execute and to deliver 
this Facilities Lease, and to perform all of its duties and obligations hereunder and has 
duly authorized the execution of this Facilities Lease. 

8.3 No Violations   

Neither the execution and delivery of this Facilities Lease nor the Site Lease, nor the 
fulfillment of or compliance with the terms and conditions hereof or thereof, nor the 
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consummation of the transactions contemplated hereby or thereby, conflicts with or 
results in a breach of the terms, conditions or provisions of any restriction or any 
agreement or instrument to which the District is now a party or by which the District 
is bound, or constitutes a default under any of the foregoing, or results in the creation 
or imposition of any lien, charge or encumbrance whatsoever upon any of the property 
or assets of the District, or upon the Site, except Permitted Encumbrances. 

8.4 Condemnation Proceedings   

8.4.1 District covenants and agrees, but only to the extent that it may lawfully 
do so, that so long as this Facilities Lease remains in effect, the District will not 
seek to exercise the power of eminent domain with respect to the Project so as 
to cause a full or partial termination of this Facilities Lease.  

8.4.2 If for any reason the foregoing covenant is determined to be 
unenforceable or in some way invalid, or if District should fail or refuse to abide 
by such covenant, then, to the extent it may lawfully do so, District agrees that 
the financial interest of Developer shall be as indicated in this Facilities Lease. 

9. Representations of Developer   

Developer represents, covenants and warrants to the District as follows: 

9.1 Due Organization and Existence   

Developer is a California corporation duly organized and existing under the laws of the 
State of California, has the power to enter into this Facilities Lease and the Site Lease; 
is possessed of full power to lease, lease back, and hold real and personal property 
and has duly authorized the execution and delivery of all of the aforesaid agreements. 

9.2 Authorization   

Developer has the full power and authority to enter into, to execute and to deliver this 
Facilities Lease, and to perform all of its duties and obligations hereunder and has duly 
authorized the execution of this Facilities Lease.  

9.3 No Violations   

Neither the execution and delivery of this Facilities Lease and the Site Lease, nor the 
fulfillment of or compliance with the terms and conditions hereof or thereof, nor the 
consummation of the transactions contemplated hereby or thereby, conflicts with or 
results in a breach of the terms, conditions or provisions of any restriction or any 
agreement or instrument to which Developer is now a party or by which Developer is 
bound, or constitutes a default under any of the foregoing, or results in the creation 
or imposition of any lien, charge or encumbrance whatsoever upon any of the property 
or assets of Developer, or upon the Site, except Permitted Encumbrances. 

9.4 No Bankruptcy   

Developer is not now nor has it ever been in bankruptcy or receivership. 
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9.5 No Encumbrances   

Developer shall not pledge any District payments of any kind, related to the Site Lease, 
this Facilities Lease, or in any way derived from the Site, and shall not mortgage or 
encumber the Site, except as may be specifically permitted pursuant to the provisions 
of this Facilities Lease related to Developer’s financing the construction of the project. 

9.6 Continued Existence   

Developer shall not voluntarily commence any act intended to dissolve or terminate 
the legal existence of Developer, at or before the latest of the following: 

9.6.1 Eighteen (18) months following completion of the Project.  

9.6.2 One (1) year following expiration or earlier termination of the Term. 

9.6.3 After dismissal and final resolution of any and all disputes between the 
Parties and/or any third-party claims related, in any way, to the Project. 

While the lease documents are in effect, Developer shall give District one hundred 
twenty (120) days written notice prior to dissolving or terminating the legal existence 
of Developer. 

10. Preconstruction Services 

10.1 Scope of the Preconstruction Services 

Developer shall perform management and coordination services, plan and specification 
constructability reviews, provide value-engineering reviews and recommendations and 
other reviews as necessary to verify that the drawings and specifications are clear and 
reasonably accurate to minimize the need for changes during the construction phase 
of the project, including but not limited to the following: 

10.1.1 General Services 

10.1.1.1 Developer shall attend meetings between the Architect, the 
District, District site personnel, and any other applicable consultants of 
the District as required to discuss the Project, including budget, scope 
and schedule. 

10.1.1.2 Developer shall assist the Architect with making formal 
presentations to the governing board of District. Such assistance is 
anticipated to include floor plans and elevations necessary for any 
architectural presentation. 

10.1.1.3 Developer shall prepare a rough schedule in a format 
acceptable to District, and update as necessary. 

10.1.1.4 Developer shall prepare and update the components of the 
Guaranteed Maximum Price and shall be primarily responsible for 
ensuring that the Project can and is constructed for no more than that 
amount. 
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10.1.1.5 While the Architect is anticipated to provide primary 
assistance, Developer shall assist District with City land use issues. 

10.1.1.6 Architect shall act as lead and Developer will assist District 
and Architect with DSA review, input, and timeframe for same. 

10.1.1.7 Architect shall act as lead and Developer will assist with 
review and comment upon geotechnical / soils investigation and report. 

10.1.1.8 Architect shall act as lead and Developer will assist with 
review and comment upon survey of the Site for the Project. 

10.1.1.9 When requested, Developer will prepare meeting minutes. 

10.1.1.10 Prepare schedule for preconstruction deliverables, subject to 
District’s approval, and provide preconstruction deliverables within time 
frames of approved preconstruction schedule. 

10.1.2 Review of Design Documents. 

10.1.2.1 Review Project design and budget with District and Architect 
based on the 100% Construction Documents submitted to DSA to: 

10.1.2.1.1 Provide recommendations on site use and 
improvements, selection of materials, building systems and 
equipment and methods of Project delivery; 

10.1.2.1.2 Provide recommendations on relative feasibility of 
construction methods, availability of materials and labor, time 
requirements for procurement, installation and construction of 
the Project and subparts thereof if requested, and factors relating 
to cost including, but not limited to, construction costs of 
alternate designs of materials, preliminary budgets and possible 
economics that could be achieved through alternate methods or 
substitutions; 

10.1.2.1.3 Provide recommendations on relative feasibility of 
construction methods, availability of materials and labor, time 
requirements for procurement, installation and construction of 
the Project and subparts thereof if requested, and factors relating 
to cost including, but not limited to, construction costs of 
alternate designs of materials, preliminary budgets and possible 
economics that could be achieved through alternate methods or 
substitutions; 

10.1.2.1.4 Provide plan review. 

10.1.2.1.5 Value-engineering. Prepare a value-engineering 
report for District review and approval that: 

10.1.2.1.5.1 Details areas of cost saving (e.g. 
construction processes/procedures, specified materials 
and equipment, and equipment or other aspects of the 
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design documents that can be modified to reduce costs 
and/or the time for achieving final completion of the 
Project and/or to extend life-cycle and/or to reduce 
maintenance/operations costs, without diminution in the 
quality of materials/equipment/workmanship, scope or 
intended purposes of the Project); 

10.1.2.1.5.2 Provides detailed estimate for proposed 
value-engineering items; 

10.1.2.1.5.3 Defines methodology or approaches that 
maximize value; and 

10.1.2.1.5.4 Identifies design choices that can be more 
economically delivered.   

10.1.2.1.6 Constructability Review. Prepare detailed 
interdisciplinary constructability review within Fourteen (14) 
days of receipt of the plans from the District that: 

10.1.2.1.6.1 Ensures construction documents are well 
coordinated and reviewed for errors; 

10.1.2.1.6.2 Identifies to the extent known, 
construction deficiencies and areas of concern; 

10.1.2.1.6.3 Back-checks design drawings for inclusion 
of modifications; and 

10.1.2.1.6.4 Provides the District with written 
confirmation that: 

10.1.2.1.6.4.1 Requirements noted in the design 
documents prepared for the Project are consistent 
with and conform to the District's Project 
requirements and design standards. 

10.1.2.1.6.4.2 Various components have been 
coordinated and are consistent with each other so 
as to minimize conflicts within or between 
components of the design documents. 

10.1.2.2 Confirm Modifications to Design Drawings. If the District 
accepts Developer's comments, including the value-engineering and/or 
constructability review comments, review the design documents to 
confirm that those comments are properly incorporated into the final 
design documents. 

10.1.2.3 In doing so, it is recognized that Developer is not acting in 
the capacity of a licensed design professional, and that Developer’s 
examination is made in good faith to facilitate construction and does not 
create an affirmative responsibility of a design professional to detect 
errors, omissions or inconsistencies in the Contract Documents or to 
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ascertain compliance with applicable laws, building codes or regulations.  
However, nothing in this provision shall abrogate Developer’s 
responsibilities for discovering and reporting any error, inconsistency, 
or omission pursuant to the Contract within the Developer’s standard of 
care including, without limitation, any applicable laws, ordinance, rules, 
or regulations.   

10.1.3 Budget of Project Costs. 

10.1.3.1 At each stage of plan review indicated above, Developer will 
update and refine the budget of the Guaranteed Maximum Price based 
on the most recent set of design documents. Developer shall also advise 
the District and the Architect if it appears that the total construction 
costs may exceed the Guaranteed Maximum Price established by the 
District and shall make recommendations for corrective action. 
Developer will further provide input to the District and Architect relative 
to value of construction, means and methods for construction, duration 
of construction of various building methods and constructability. 

10.1.3.2 In each budget of the Guaranteed Maximum Price, Developer 
shall include values of scopes of work subdivided into component parts 
in sufficient detail to serve as the basis for progress payments during 
construction. This budget of the Guaranteed Maximum Price shall 
include, at a minimum, the following information divided into at least 
the following categories for each site: 

10.1.3.2.1 Overhead and profit; 

10.1.3.2.2 Supervision; 

10.1.3.2.3 General conditions; 

10.1.3.2.4 Layout & Mobilization (not more than 1%); 

10.1.3.2.5 Submittals, samples, shop drawings (not more than 
3%); 

10.1.3.2.6 Bonds and insurance (not more than 2%); 

10.1.3.2.7 Close-out documentation (not less than 3%); 

10.1.3.2.8 Demolition; 

10.1.3.2.9 Installation; 

10.1.3.2.10 Rough-in; 

10.1.3.2.11 Finishes; 

10.1.3.2.12 Testing; 

10.1.3.2.13 Owner and Maintenance Manuals; and 
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10.1.3.2.14 Punchlist and District acceptance. 

10.1.4 Construction Schedule and Phasing Plan 

Developer shall prepare a preconstruction schedule to guide the design team 
through to bid dates. That schedule shall show the multiple phases and 
interrelations of design, constructability review, and estimating. Developer shall 
also prepare a full construction schedule for the Project detailing the 
construction activities. Developer shall further investigate, recommend and 
prepare a schedule for the purchase of materials and equipment requiring long 
lead time procurement, and coordinate the schedule with the early preparation 
of portions of the Contract Documents by the Architect.  

10.1.5 Construction Planning and Bidding 

10.1.5.1 For all of Developer’s activities relating to construction 
planning and bidding, Developer shall comply with all applicable legal 
requirements, including but not limited to those set forth in 
Education Code section 17406. 

10.1.5.2 Consult with District staff in relation to the existing site.  
Selected developer should make site visits, as needed to review the 
current site conditions.  During this evaluation, Respondent may 
make recommendations relating to soils investigations and utility 
locations and capacities, in order to minimize unforeseen conditions. 

10.1.5.3 Attend meetings at the Site with the Architect and the 
design team as needed. 

10.1.5.4 Provide plan review and constructability services with an 
emphasis on ensuring that the Project can be completed within the 
established schedule and within the available budget. 

10.1.5.5 Provide a detailed analysis of all major Project systems 
with an emphasis on possible value engineering possibilities.   

10.1.5.6 Prepare and distribute specifications and drawings 
provided by District to facilitate bidding to Developer's 
subcontractors. 

10.1.5.7 Review the drawings and specifications to eliminate areas 
of conflict and overlapping in the work to be performed by various 
subcontractors, and with a view to eliminating change order requests 
by the Architect or subcontractors. 

10.1.5.8 Conduct pre-bid conferences. Coordinate with District and 
the Architect in responding to subcontractor questions or providing 
clarification to all subcontractors. 

10.1.5.9 DSA approved plans shall be utilized to receive 
subcontractor bids and develop the GMP in accordance with the 
lease-leaseback agreement forms, including the requirement that 
Developer engage in competitive bidding for subcontractors for all 
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scopes of work on the Project that constitute more than one half of 
one percent (0.5%) of the GMP. The District representative shall be 
present during the receipt of bids from subcontractors. 

10.1.5.10 Each phase GMP shall be presented to the District in the 
following manner within a three ring binder as well as electronically 
on an external memory device such as a USB drive: 

10.1.5.10.1 Cover sheet, signed by Developer indicating the 
GMP dollar amount with a certification, indicating that the GMP 
is all inclusive per the plans, specifications and addenda (contract 
documents).  Also include certification stating, “Developer 
hereby certifies that they have reviewed all subcontractor 
proposals and whether the subcontractor excluded portions of 
their scope Developer has included all costs for a complete GMP 
in accordance with plans, specifications and addenda.” 

10.1.5.10.2 A bid tabulation sheet indicating the breakdown by 
subcontractor/trade along with the appropriate general condition 
amount, other fees (as submitted with the response to the 
RFQ/P). 

10.1.5.10.3 Behind the bid tabulation sheet mentioned in 
subdivision 10.1.5.5.2 above should be a sheet that indicates 
what is included in the general conditions, which should match 
what was submitted in the response to the RFQ/P. 

10.1.5.10.4 Copies of all subcontractor bids received divided 
by trade that corresponds to the final spread sheet with a cover 
sheet indicating the scope and subcontractors that provided bids 
as well as those that were asked to bid, but did not submit a 
proposal. This sheet should have the dollar amounts for each 
subcontractor that provided a bid with the first column being the 
proposed subcontractor for that trade. 

10.1.5.10.5 Behind subdivision 10.1.5.5.4 above should be the 
bids for that trade with the proposed subcontractor bid on top 
and the other subcontractor bids in descending order based on 
best value score. 

10.1.5.10.6 The minimum number of bona fide bids from 
contractors for a specific trade shall be as follows: 

10.1.5.10.6.1 Two (2) bids for subcontracts up to One 
Hundred Thousand Dollars ($100,000);   

10.1.5.10.6.2 Three (3) bids for subcontracts over One 
Hundred Thousand Dollars ($100,000). 

10.1.5.10.7 If Developer intends to propose to self-perform 
portion(s) of the construction of the Project, it must receive the 
District’s prior written approval. If approved, Developer must 
provide its pricing (its bid) to the District twenty-four (24) hours 
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prior to Developer’s receipt of Subcontractor bids for those 
portion(s) of the Work.  

10.1.5.10.7.1 Regardless of the scope of work and not in 
any way reducing the number of Subcontractor bids 
based on the other requirements of the Contract 
Documents, the minimum number of bona fide bids from 
Subcontractors for scope(s) of Work that Developer is 
bidding to self-perform shall be Two (2) Bids, not 
including Developer’s pricing/bid. 

10.1.5.11 Produce detailed construction CPM schedules to be 
incorporated into the Project documents including identification of 
the Project critical path and agency approvals. 

10.1.5.12 Plan the phases and staging of construction, staging 
areas, temporary fencing, office trailer placement, access, etc. as 
required. 

10.1.5.13 Any other services that are reasonable and necessary to 
control the budget and schedule. List those areas where 
subconsultants will be required and where the Respondent has in-
house expertise.  Provide resumes of persons providing each of 
these services and for key personnel assigned to the Project. 

10.2 Schedule 

Preconstruction services outlined above will commence on the date the District issues 
a Notice to Proceed with Preconstruction Services for the Agreement, and conclude 
upon approval of the Amendment to the Lease Agreements by District’s Board, or 
termination of this Agreement by either party per the Agreement’s terms.  Any 
extension shall be subject to reasonable approval in writing by the Parties.  

10.3 Ownership of Records 

It is mutually agreed that all materials prepared by Developer under this Agreement 
shall become the property of the District and Developer shall have no property right 
therein whatsoever.  Developer hereby assigns to District any copyrights associated 
with the materials prepared pursuant to the Agreement.   

10.4 Open Book Policy 

There will be an open book policy with Developer and its construction team. District 
shall have access to all subcontractor bids, value engineering back-up, contingency 
breakdown & tracking, and Developer fees.  

10.5 Compensation to Developer for Preconstruction Services 

District agrees to reimburse Developer in the total amount not to exceed TWENTY-
NINE THOUSAND, FIVE HUNDRED NINETY-FIVE DOLLARS ($29,595), for the 
performance of services contemplated by this Agreement.  Developer shall be paid 
monthly for the actual fees and allowed costs and expenses for all time and materials 
required and expended for work requested and specified by the District as completed.  
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Said amount shall be paid within thirty (30) days upon submittal to and verification by 
the District of a monthly billing statement showing completion of the tasks for that 
month on a line item basis.  In the event Developer and District continue with the 
lease/leaseback agreements for the development of the Project, this compensation for 
services rendered will be included as part of the Guaranteed Maximum Price (“GMP”) 
to be paid to Developer by District. 

Developer shall be responsible for any and all costs and expenses incurred by 
Developer, including but not limited to the costs of hiring sub-consultants, contractors 
and other professionals, review of the Project’s Plans and Specifications, review and 
preparation of necessary documentation relating to the development of the Project, all 
travel-related expenses, as well as for meetings with District and its representatives, 
long distance telephone charges, copying expenses, salaries of Developer staff and 
employees working on the Project, overhead, and any other reasonable expenses 
incurred by Developer in performance of the services contemplated by this Agreement. 

10.6 Termination before Construction Phase  

10.6.1 Before the notice to proceed with the Construction Phase is issued 
by the District, this Agreement may be terminated at any time without cause 
by District upon fourteen (14) days written notice to Developer.  In the event 
of such a termination by District, the District shall pay Developer for all 
undisputed services performed and expenses incurred per this Agreement, 
supported by documentary evidence, including, but not limited to, payroll 
records, invoices from third parties retained by Developer pursuant to this 
Agreement, and expense reports up until the date of notice of termination plus 
any sums due Developer for Board-approved extra services.  In ascertaining 
the services actually rendered hereunder up to the date of termination of this 
Agreement, consideration shall be given to completed work and work in process 
that would best serve the District if a completed product was presented. 

10.6.2 In the event that the Parties do not reach an agreement on the GMP, 
this Agreement will be terminated at that time.  In the event of such a 
termination, the District shall pay Developer no more than the not to exceed 
amount in Section 10.5 above. 

10.7 Construction Phase 

Developer shall not commence work for which a contractor is required to be licensed 
in accordance with Article 5 (commencing with Section 7065) of Chapter 9 of Division 
3 of the Business and Professions Code and for which Division of the State Architect 
approval is required can be performed before receipt of the required Division of the 
State Architect approval. 

11. Construction of Project 

11.1 Construction of Project   

11.1.1 Developer agrees to cause the Project to be developed, constructed, 
and installed in accordance with the terms hereof and the Construction 
Provisions set forth in Exhibit D, including those things reasonably inferred 
from the Contract Documents as being within the scope of the Project and 
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necessary to produce the stated result even though no mention is made in the 
Contract Documents.   

11.1.2 Contract Time / Construction Schedule   

It is hereby understood and agreed that the Contract Time for this Project shall 
commencing with the date upon which the Facilities Lease and the Site Lease 
are fully executed and delivered to both Parties and ending with completion of 
the Work which will occur no later than August 12, 2026 (“Contract Time”). The 
Construction Schedule must be approved by the District. 

11.1.3 Schedule of Values  

Developer will provide a schedule of values, approved by the District, which will 
be attached hereto as Exhibit G (“Schedule of Values”).  The Schedule of 
Values must be approved by the District. 

11.1.4 Liquidated Damages  

Time is of the essence for all work Developer must perform to complete the 
Project.  It is hereby understood and agreed that it is and will be difficult and/or 
impossible to ascertain and determine the actual damage that the District will 
sustain in the event of and by reason of Developer's delay; therefore, Developer 
agrees that it shall pay to the District the sum of TWO THOUSAND DOLLARS 
($2,000) per day as liquidated damages for each and every day's delay beyond 
the Contract Time.   

11.1.4.1 It is hereby understood and agreed that this amount is 
not a penalty. 

11.1.4.2 In the event any portion of the liquidated damages is not 
paid to the District, the District may deduct that amount from any 
money due or that may become due Developer under this Facilities 
Lease.  The District's right to assess liquidated damages is as 
indicated herein and in Exhibit D. 

11.1.4.3 The time during which the construction of the Project is 
delayed for cause as hereinafter specified may extend the time of 
completion for a reasonable time as the District may grant.   

11.1.5 Guaranteed Maximum Price  

Developer will cause the Project to be constructed within the GMP as set forth 
and defined in the GMP provisions in Exhibit C, and Developer will not seek 
additional compensation from District in excess of that amount. 

11.1.6 Modifications  

If the DSA requires changes to the Contract Documents submitted by District 
to Developer, and those changes change the construction costs and/or 
construction time for the Project, then those changed costs or time will be 
handled as a modification pursuant to the provisions of Exhibit D.  
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11.1.7 Labor Compliance Monitoring and Enforcement by 
Department of Industrial Relations 

This Project is subject to labor compliance monitoring and enforcement by the 
Department of Industrial Relations pursuant to Labor Code section 1771.4 and 
Title 8 of the California Code of Regulations. Developer specifically 
acknowledges and understands that it shall perform the Work of this Contract 
while complying with all the applicable provisions of Division 2, Part 7, Chapter 
1, of the Labor Code. 

12. Maintenance   

Following delivery of possession of the Project by Developer to District, the repair, 
improvement, replacement and maintenance of the Project and the Site shall be at the sole 
cost and expense and the sole responsibility of the District, subject only to all punch list items 
and warranties against defects in materials and workmanship of Developer as provided in 
Exhibit D.  The District shall pay for or otherwise arrange for the payment of the cost of the 
repair and replacement of the Project resulting from ordinary wear and tear.  The District 
waives the benefits of subsections 1 and 2 of Section 1932 of the California Civil Code, but 
such waiver shall not limit any of the rights of the District under the terms of this Facilities 
Lease. 

13. Utilities   

Following delivery of possession of the Project by Developer to District, the cost and expenses 
for all utility services, including, but not limited to, electricity, natural gas, telephone, water, 
sewer, trash removal, cable television, janitorial service, security, heating, water, internet 
service, data transmission, and all other utilities of any type shall be paid by District. 

14. Taxes and Other Impositions   

All ad valorem real property taxes, special taxes, possessory interest taxes, bonds and special 
lien assessments or other impositions of any kind with respect to the Project, the Site and the 
improvements thereon, charged to or imposed upon either Developer or the District or their 
respective interests or estates in the Project, shall at all times be paid by District.  In the 
event any possessory interest tax is levied on Developer, its successors and assigns, by virtue 
of this Facilities Lease or the Site Lease, District shall pay such possessory interest tax directly, 
if possible, or shall reimburse Developer, its successors and assigns for the full amount thereof 
within forty-five (45) days after presentation of proof of payment by Developer. 

15. Insurance 

15.1 Developer’s Insurance   

Developer shall comply with the insurance requirements as indicated here and in 
Exhibit D-1, if applicable. 

15.1.1 Commercial General Liability and Automobile Liability 
Insurance   

15.1.1.1 Developer shall procure and maintain, during the life of 
the Project, Commercial General Liability Insurance in a form at least 
as broad as Insurance Services (ISO) Form CG 00 01 that shall 
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protect Developer, its agents, representative, employees, or 
subcontractors, District, its Board Members, employees, agents, 
Construction Manager(s), Project Manager(s), Project Inspector(s), 
and Architect(s) from all claims for products and completed 
operations, property damage, bodily injury and personal injury, 
death, advertising injury and medical payments arising from, or in 
connection with, the performance of the Work of the Project within 
the Contract Documents at the required limits, or Developer shall 
procure and maintain these coverages separately.  Developer shall 
procure and maintain Automobile Liability in a form at least as broad 
as ISO Form CA 0001 covering Code 1 (any auto) at the required 
limits, or Developer shall procure and maintain these coverages 
separately. 

15.1.1.2 Developer’s deductible or self-insured retention for its 
Commercial General Liability Insurance policy shall not exceed five 
thousand dollars ($5,000) for deductible or twenty-five thousand 
dollars ($25,000) for self-insured retention, respectively, unless 
approved in writing by District. 

15.1.1.3 All such policies shall be written on an occurrence form. 

15.1.2 Excess Liability Insurance 

15.1.2.1 If Developer’s underlying policy limits are less than 
required, subject to 15.1.2.3 below, Developer may procure and 
maintain, during the life of the Project, an Excess Liability Insurance 
Policy to meet the policy limit requirements of the required policies 
in order to satisfy, in aggregate with its underlying policy, the 
insurance requirements herein including, but not limited to, primary 
and non-contributory, additional insured, Self-Insured Retentions 
(SIRs), indemnity, and defense requirements. The Excess Liability 
Insurance Policy shall be provided on a true “following form” or 
broader coverage basis, with coverage at least as broad as provided 
on the underlying Commercial General Liability insurance. No 
insurance policies maintained by the Additional Insureds, whether 
primary or excess, and which also apply to a loss covered hereunder, 
shall be called upon to contribute to a loss until Developer’s primary 
and excess liability policies are exhausted.   

15.1.2.2 There shall be no gap between the per occurrence amount 
of any underlying policy and the start of the coverage under the 
Excess Liability Insurance Policy.  Any Excess Liability Insurance 
Policy shall protect Developer, District, its Board Members, 
employees, agents, the State, Construction Manager(s), Program 
Manager(s), Project Inspector(s), and Architect(s) in amounts and 
including the provisions as set forth in Exhibit D-1 and/or the 
Supplementary Conditions (if any), and that complies with all 
requirements for Commercial General Liability and Automobile 
Liability and Employers’ Liability Insurance. 
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15.1.3 Subcontractor   

Developer shall require its Subcontractor(s), if any, to procure and maintain 
Commercial General Liability Insurance, Automobile Liability Insurance, and 
Excess Liability Insurance (if Subcontractor elects to satisfy, in part, the 
insurance required herein by procuring and maintaining an Excess Liability 
Insurance Policy) with minimum limits at least equal to the amount required of 
Developer except where smaller minimum limits are permitted as set forth in 
Exhibit D-1.  For Commercial General Liability coverage, subcontractors shall 
provide coverage with a form at least as broad as CG 20 38 04 13. 

15.1.4 Workers’ Compensation and Employer’s Liability Insurance 

15.1.4.1 In accordance with provisions of section 3700 of the 
California Labor Code, Developer and every Subcontractor shall be 
required to secure the payment of compensation to its employees. 

15.1.4.2 Developer shall procure and maintain, during the life of 
the Project, Workers’ Compensation Insurance and Employer’s 
Liability Insurance for all of its employees engaged in work under 
the Project, on/or at the Site of the Project.  This coverage shall 
cover, at a minimum, medical and surgical treatment, disability 
benefits, rehabilitation therapy, and survivors' death benefits.  
Developer shall require its Subcontractor(s), if any, to procure and 
maintain Workers’ Compensation Insurance and Employer’s Liability 
Insurance for all employees of Subcontractor(s).  Any class of 
employee or employees not covered by a Subcontractor’s insurance 
shall be covered by Developer’s insurance.  If any class of employee 
or employees engaged in Work on the Project, on or at the Site of 
the Project, is not protected under the Workers’ Compensation 
Insurance, Developer shall provide, or shall cause a Subcontractor 
to provide, adequate insurance coverage for the protection of any 
employee(s) not otherwise protected before any of those 
employee(s) commence work. 

15.1.4.3 The Workers’ Compensation policy shall be endorsed with 
a waiver of subrogation in favor of District for all work performed by 
Developer, its employees, agents and subcontractors. 

15.1.5 Builder's Risk Insurance: Builder's Risk “All Risk” Insurance 

15.1.5.1 Developer shall procure and maintain, during the life of 
this Contract, Builder’s Risk (Course of Construction) insurance 
utilizing an “All Risk” (Special Perils) coverage form, with limits equal 
to the completed value of the Project and no coinsurance penalty 
provisions, or similar first party property coverage acceptable to the 
District.  The cost value basis shall be consistent with the total 
replacement cost of all insurable Work of the Project included within 
the Contract Documents.  Coverage is to insure against all risks of 
accidental physical loss and shall include without limitation the perils 
of vandalism and/or malicious mischief (both without any limitation 
regarding vacancy or occupancy), sprinkler leakage, civil authority, 
theft, sonic disturbance, earthquake, flood, collapse, wind, rain, 
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dust, fire, war, terrorism, lightning, smoke, and rioting.  Coverage 
shall include debris removal, demolition, increased costs due to 
enforcement of all applicable ordinances and/or laws in the repair 
and replacement of damaged and undamaged portions of the 
property, and reasonable costs for the Architect’s and engineering 
services and expenses required as a result of any insured loss upon 
the Work and Project, including completed Work and Work in 
progress, to the full insurable value thereof. 

15.1.6 Pollution Liability Insurance 

15.1.6.1 Developer shall procure and maintain Pollution Liability 
Insurance in a form at least as broad as ISO Form CG 2415 that shall 
protect Developer, District, Construction Manager(s), Project 
Inspector(s), and Architect(s) from all claims for bodily injury, 
property damage, including natural resource damage, cleanup costs, 
removal, storage, disposal, and/or use of the pollutant arising from 
operations under this Facilities Lease, and defense, including costs 
and expenses incurred in the investigation, defense, or settlement 
of claims, or Developer shall procure and maintain these coverages 
separately.  Coverage shall apply to sudden and/or gradual pollution 
conditions resulting from the escape or release of smoke, vapors, 
fumes, acids, alkalis, toxic chemicals, liquids, or gases, natural gas, 
waste materials, or other irritants, contaminants, or pollutants, 
including asbestos.   

15.1.6.2 Contractor warrants that any retroactive date applicable 
to coverage under the policy shall predate the effective date of the 
Contract and that continuous coverage will be maintained or an 
extended reporting or discovery period will be exercised for a period 
of three (3) years, beginning from the time that the Work under the 
Contract is completed. 

15.1.6.3 If the services involve lead-based paint or asbestos 
identification/remediation, Developer’s Pollution Liability policy shall 
not contain lead-based paint or asbestos exclusions. If the services 
involve mold identification/remediation, Developer’s Pollution 
Liability policy shall not contain a mold exclusion, and the definition 
of Pollution shall include microbial matter, including mold. 

15.1.6.4 If Developer is responsible for removing any pollutants 
from a site, then Developer shall ensure that Any Auto, including 
owned, non-owned, and hired, are included within the above policies 
and at the required limits, to cover its automobile exposure for 
transporting the pollutants from the site to an approved disposal 
site.  This coverage shall include the Motor Carrier Act Endorsement, 
MCS 90. 

15.1.7 Proof of Carriage of Insurance and Other Requirements 
Endorsements and Certificates 

15.1.7.1 Developer shall not commence Work nor shall it allow any 
Subcontractor to commence Work on the Project, until Developer 



 

Facilities Lease Page 20 
HVAC Upgrades Project, Increment 2 

and its Subcontractor(s) have procured all required insurance and 
Developer has delivered in duplicate to the District complete 
endorsements (or entire insurance policies) and certificates 
indicating the required coverages have been obtained, and the 
District has approved these documents. 

15.1.7.2 Endorsements, certificates, and insurance policies shall 
include the following: 

15.1.7.2.1 A clause stating the following, or other 
language acceptable to the District: 

“This policy shall not be canceled, and the coverage 
amounts shall not be reduced until notice has been mailed 
to District, Architect, and Construction Manager stating 
date of cancellation by the insurance carrier.  Date of 
cancellation may not be less than thirty (30) days after 
date of mailing notice.” 

15.1.7.2.2 Language stating in particular those 
insured, extent of insurance, location and operation to 
which insurance applies, expiration date, to whom 
cancellation notice will be sent, and length of notice 
period.  

15.1.7.2.3 All endorsements, certificates and 
insurance policies shall state that District, its Board 
Members, employees and agents, Construction 
Manager(s), Program Manager(s), Inspector(s) and 
Architect(s) are named additional insureds under all 
policies except Workers’ Compensation Insurance and 
Employers’ Liability Insurance.  General liability coverage 
can be provided in the form of an endorsement to the 
Contractor’s insurance (at least as broad as ISO Form CG 
20 10, CG 11 85 or both CG 20 10, CG 20 26, CG 20 33, 
or CG 20 38; and CG 20 37 forms if later revisions used). 

15.1.7.2.4 All endorsements shall waive any right to 
subrogation against any of the named additional insureds.  

15.1.7.2.5 Developer’s and Subcontractors’ insurance 
coverage at least as broad as ISO CG 20 01 04 13 shall 
be primary and non-contributory to any insurance or self-
insurance maintained by District, its Board Members, 
employees and/or agents, the State of California, 
Construction Manager(s), Program Manager(s), 
Inspector(s), and/or Architect(s).  This requirement shall 
also apply to any Excess liability policies. 

15.1.7.2.6 Developer’s insurance limit shall apply 
separately to each insured against whom a claim is made 
or suit is brought. 
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15.1.7.3 No policy shall be amended, canceled, or modified, and 
the coverage amounts shall not be reduced, until Developer or 
Developer’s broker has provided written notice to District, Architect, 
and Construction Manager stating date of the amendment, 
modification, cancellation or reduction, and a description of the 
change.  Date of amendment, modification, cancellation or reduction 
may not be less than thirty (30) days after date of mailing notice. 

15.1.7.4 Insurance written on a “claims made” basis shall be 
retroactive to a date that coincides with or precedes Developer’s 
commencement of Work, including subsequent policies purchased as 
renewals or replacements.  Said policy is to be renewed by Developer 
and all Subcontractors for a period of five (5) years following 
completion of the Work or termination of this Facilities Lease.  Such 
insurance must have the same coverage and limits as the policy that 
was in effect during the term of this Facilities Lease, and will cover 
Developer and all Subcontractors for all claims made.  If coverage is 
cancelled or non-renewed, and not replaced with another claims-
made policy from with a retroactive date prior to the effective date 
of this Facilities Lease, or the start of Work date, the Developer must 
purchase extended reporting period coverage for a minimum of five 
(5) years after completion of contract work.  A copy of the claims 
reporting requirements must be submitted to the District for review. 

15.1.7.5 Developer’s and Subcontractors’ insurance policy(s) shall 
be primary and non-contributory to any insurance or self-insurance 
maintained by District, its Board Members, employees and/or 
agents, the State of California, Construction Manager(s), Program 
Manager(s), Inspector(s), and/or Architect(s).   

15.1.7.6 All of Developer’s insurance shall be with insurance 
companies with an A.M. Best rating of no less than A: XI.  

15.1.7.7 The insurance requirements set forth herein shall in no 
way limit Developer’s liability arising out of or relating to the 
performance of the Work or related activities.  

15.1.7.8 Failure of Developer and/or its Subcontractor(s) to 
comply with the insurance requirements herein shall be deemed a 
material breach of the Facilities Lease and constitute a Default by 
Developer pursuant to this Facilities Lease.  

[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY] 
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15.1.8 Insurance Policy Limits   

The limits of insurance shall not be less than the following amounts: 

COMMERCIAL GENERAL 
LIABILITY 

Product Liability and 
Completed Operations, 
Fire Damage Liability – 
Split Limit 

$5,000,000 per 
occurrence; 
$10,000,000 in 
aggregate 
 

AUTOMOBILE LIABILITY – 
ANY AUTO 
 

Combined Single Limit $1,000,000 

WORKERS’ 
COMPENSATION 
 

 Statutory limits 
pursuant to State law 

EMPLOYER’S LIABILITY 
 

 $1,000,000 per 
accident for bodily 
injury or disease 

BUILDER’S RISK (COURSE 
OF CONSTRUCTION) 

 Full replacement value 
for scope of Work. 

POLLUTION LIABILITY  $1,000,000 per claim; 
$2,000,000 aggregate 

If Developer normally carries insurance in an amount greater than the minimum 
amounts required by District, that greater amount shall become the minimum 
required amount of insurance for purposes of the Contract. Therefore, 
Developer hereby acknowledges and agrees that all insurance carried by it shall 
be deemed liability coverage for all actions it performs in connection with the 
Contract. 

The limits of insurance for those subcontractors whose subcontract does not 
exceed One Million Dollars ($1,000,000) shall not be less than the following 
amounts: 

COMMERCIAL GENERAL 
LIABILITY 

Product Liability and 
Completed Operations, 
Fire Damage Liability – 
Split Limit 

$2,000,000 per 
occurrence; $4,000,000 
in aggregate 

AUTOMOBILE LIABILITY - 
ANY AUTO 

Combined Single Limit $1,000,000 

WORKERS’ COMPENSATION  Statutory limits 
pursuant to State law 

EMPLOYER’S LIABILITY  $1,000,000 per 
accident for bodily 
injury or disease 

Notwithstanding anything in this Facilities Lease to the contrary, the above 
insurance requirements may be modified as appropriate for subcontractors, 
with District's prior written approval. 
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15.2 District’s Insurance  

15.2.1 Rental Interruption Insurance  

District shall at all times from and after District’s acceptance of the Project, for 
the benefit of District and Developer, as their interests may appear, maintain 
rental interruption insurance to cover loss, total or partial, of the use of the 
Project due to damage or destruction, in an amount at least equal to the 
maximum estimated Lease Payments payable under this Facilities Lease during 
the current or any future twenty-four (24) month period.  This insurance may 
be maintained as part of or in conjunction with any other insurance coverage 
carried by the District, and such insurance may be maintained in whole or in 
part in the form of participation by the District in a joint powers agency or other 
program providing pooled insurance.  This insurance may not be maintained in 
the form of self-insurance.   

15.2.2 Property Insurance   

District shall at all times from and after District’s acceptance of the Project, 
carry and maintain in force a policy of property insurance for 100% of the 
insurable replacement value with no coinsurance penalty, on the Site and the 
Project, together with all improvements thereon, under a standard “all risk” 
contract insuring against loss or damage.  Developer shall be named as 
additional insureds or co-insureds thereon by way of endorsement.  District 
shall have the right to procure the required insurance through a joint powers 
agency or to self-insure against such losses or portion thereof as is deemed 
prudent by District.  

16. Indemnification and Defense 

16.1 To the fullest extent permitted by California law, Developer shall indemnify, 
keep and hold harmless the District, the Architect(s) and Construction Manager(s), 
their respective consultants, separate contractors, board members, officers, 
representatives, agents, and employees, in both individual and official capacities 
(“Indemnitees”), against all suits, claims, injury, damages, losses, and expenses 
(“Claims”), including but not limited to attorney’s fees and costs, caused by, arising 
out of, resulting from, or incidental to the performance of the Work under this Contract 
by Developer or its Subcontractors, vendors and/or suppliers.  However, Developer’s 
indemnification and hold harmless obligation shall be reduced by the proportion of the 
Indemnitees’ and/or Architect’s liability to the extent the Claim(s) is/are caused by the 
active negligence or willful misconduct of the Indemnitees, and/or defects in design 
furnished by the Architect, as found by a court or arbitrator of competent jurisdiction.  
This indemnification and hold harmless obligation of Developer shall not be construed 
to negate, abridge, or otherwise reduce any right or obligation of indemnity that would 
otherwise exist or arise as to any Indemnitee or other person described herein.  This 
indemnification and hold harmless obligation includes, but is not limited to, any failure 
or alleged failure by Developer to comply with any law and/or provision of the Contract 
Documents in strict accordance with their terms, and without limitation, any failure or 
alleged failure of Developers obligations regarding any stop payment notice actions or 
liens, including Civil Wage and Penalty Assessments and/or Orders by the DIR.   

16.2 To the furthest extent permitted by California law, Developer shall also defend 
Indemnitees, at its own expense, including but not limited to attorneys’ fees and costs, 
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against all Claims caused by, arising out of, resulting from, or incidental to the 
performance of the Work under this Facilities Lease by Developer, its Subcontractors, 
vendors, or suppliers.  However, without impacting Developer’s obligation to provide 
an immediate and ongoing defense of Indemnitees, Developer’s defense obligation 
shall be reduced by the proportion of the Indemnitees’ and/or Architect’s liability to 
the extent caused by the active negligence, or willful misconduct of the Indemnitees, 
and/or defects in design furnished by the Architect, as found by a court or arbitrator 
of competent jurisdiction.  The District shall have the right to accept or reject any legal 
representation that Developer proposes to defend the Indemnitees.  If conflict of 
interest bars joint representation of Developer and Indemnitees, District shall have the 
right to select its own counsel, subject to Developer’s reasonable right of rejection.  If 
any Indemnitee provides its own defense due to failure to timely respond to tender of 
defense, rejection of tender of defense, or conflict of interest of proposed counsel, 
Developer shall reimburse such Indemnitee for any expenditures.  Even if the 
Developer assumes the defense of the District with acceptable counsel, the District, at 
its sole option, may participate in the defense, at its own expense, with counsel of its 
own choice without relieving the Developer of any of its obligations hereunder.  
Developer’s defense obligation shall not be construed to negate, abridge, or otherwise 
reduce any right or obligation of defense that would otherwise exist as to any 
Indemnitee or other person described herein.  Developer’s defense obligation includes, 
but is not limited to, any failure or alleged failure by Developer to comply with any 
provision of law, any failure or alleged failure to timely and properly fulfill all of its 
obligations under the Contract Documents in strict accordance with their terms, and 
without limitation, any failure or alleged failure of Developer’s obligations regarding 
any stop payment notice actions or liens, including Civil Wage and Penalty 
Assessments and/or Orders by the DIR.  Developer shall give prompt notice to the 
District in the event of any Claim(s).   

16.3 Without limitation of the provisions herein, if Developer’s obligation to 
indemnify and hold harmless the Indemnitees or its obligation to defend Indemnitees 
as provided herein shall be determined to be void or unenforceable, in whole or in part, 
it is the intention of the Parties that these circumstances shall not otherwise affect the 
validity or enforceability of Developer’s agreement to indemnify, defend, and hold 
harmless the rest of the Indemnitees, as provided herein.  Further, Developer shall be 
and remain fully liable on its agreements and obligations herein to the fullest extent 
permitted by law. 

16.4 Pursuant to Public Contract Code section 9201, the District shall provide timely 
notification to Developer of the receipt of any third-party Claim relating to this 
Contract.  The District shall be entitled to recover its reasonable costs incurred in 
providing said notification. 

16.5 In any and all Claims against any of the Indemnitees by any employee of 
Developer, any Subcontractor, anyone directly or indirectly employed by any of them 
or anyone for whose acts any of them may be liable, Developer’s indemnification 
obligation herein shall not be limited in any way by any limitation on the amount or 
type of damages, compensation, or benefits payable by or for Developer or any 
Subcontractor under workers’ compensation acts, disability benefit acts, or other 
employee benefit acts. 

16.6 The District may retain so much of the moneys due to Developer as shall be 
considered necessary, until disposition of any such Claims or until the District, 
Architect(s) and Construction Manager(s) have received written agreement from 
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Developer that Developer will unconditionally defend the District, the Architect(s) and 
Construction Manager(s), their respective officers, agents and employees, and pay any 
damages due by reason of settlement or judgment. 

16.7 Developer’s defense and indemnification obligations hereunder shall survive the 
completion of Work, including the warranty/guarantee period, and/or the termination 
of the Contract. 

17. Eminent Domain 

17.1 Total Taking After Project Delivery   

If, following delivery of possession of the Project by Developer to District, all of the 
Project and the Site is taken permanently under the power of eminent domain, the 
Term shall cease as of the day possession shall be so taken.   

17.1.1 The financial interest of Developer shall be limited to the amount of 
principal payments pursuant to the GMP provisions indicated in Exhibit C that 
are then due or past due together with all remaining and succeeding principal 
payments pursuant to the GMP provisions indicated in Exhibit C for the 
remainder of the original Term.  For example, if all of the Project and the Site 
is taken at the end of the third year of the Term, Developer shall be entitled to 
receive from the eminent domain award the sum of all principal payments 
pursuant to the GMP provisions indicated in Exhibit C that would have been 
owing for the fourth year through the end of the Term had there been no taking. 

17.1.2 The balance of the award, if any, shall be paid to the District.   

17.2 Total Taking Prior to Project Delivery   

If all of the Project and the Site is taken permanently under the power of eminent 
domain and Developer is still performing the work of the Project and has not yet 
delivered possession of the Project to District, the Term shall cease as of the day 
possession shall be so taken.  The financial interest of Developer shall be the amount 
Developer has expended to date for work performed on the Project, subject to 
documentation reasonably satisfactory to the District. 

17.3 Partial Taking   

If, following delivery of possession of the Project by Developer to District, less than all 
of the Project and the Site is taken permanently, or if all of the Project and the Site or 
any part thereof is taken temporarily, under the power of eminent domain.  

17.3.1 This Facilities Lease shall continue in full force and effect and shall 
not be terminated by virtue of that partial taking and the Parties waive the 
benefit of any law to the contrary, and  

17.3.2 There shall be a partial abatement of any principal payments 
pursuant to the GMP provisions indicated in Exhibit C as a result of the 
application of the net proceeds of any eminent domain award to the 
prepayment of those payments hereunder.  The Parties agree to negotiate, in 
good faith, for an equitable split of the net proceeds of any eminent domain 
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award and a corresponding reduction in the payments required pursuant to the 
GMP provisions indicated in Exhibit C.  

18. Damage and Destruction   

If, following delivery of possession of all or a portion of the Project by Developer to District, 
the Project is totally or partially destroyed due to fire, acts of vandalism, flood, storm, 
earthquake, Acts of God, or other casualty beyond the control of either party hereto, the Term 
shall end and District shall no longer be required to make any payments required pursuant to 
the GMP provisions indicated in Exhibit C that are then due or past due or any remaining and 
succeeding principal payments pursuant to the GMP provisions indicated in Exhibit C for the 
remainder of the original Term.   

19. Abatement   

19.1 If, after the Parties have executed the Memorandum of Commencement Date 
attached hereto as Exhibit E, the Project becomes destroyed or damaged beyond 
repair, the District may determine its use of the Project abated.  Thereafter, the District 
shall have no obligation to make, nor shall Developer have the right to demand, the 
Lease Payments as indicated in the GMP provisions indicated in Exhibit C to this 
Facilities Lease.  The Term shall cease at that time.  

19.2 The Parties hereby agree that the net proceeds of the District’s rental 
interruption insurance that the District must maintain during the Term, as required 
herein, shall constitute a special fund for the payment of the Lease Payments indicated 
in the GMP provisions indicated in Exhibit C.   

19.3 The District shall as soon as practicable after such event, apply the net proceeds 
of its insurance policy intended to cover that loss (“Net Proceeds”), either to: 

19.3.1 Repair the Project to full use.  

19.3.2 Replace the Project, at the District’s sole cost and expense, with 
property of equal or greater value to the Project immediately prior to the time 
of the destruction or damage, and that replacement, once completed, shall be 
substituted in this Facilities Lease by appropriate endorsement; or  

19.3.3 Exercise the District’s purchase option as indicated in the GMP 
provisions in Exhibit C to this Facilities Lease. 

19.4 The District shall notify Developer of which course of action it desires to take 
within thirty (30) days after the occurrence of the destruction or damage.  The Net 
Proceeds of all insurance payable with respect to the Project shall be available to the 
District and shall be used to discharge the District's obligations under this Section.  

20. Access 

20.1 By Developer   

Developer shall have the right at all reasonable times to enter upon the Site to 
construct the Project pursuant to this Facilities Lease.  Following the acceptance of the 
Project by District, Developer may enter the Project at reasonable times with advance 
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notice and arrangement with District for purposes of making any repairs required to 
be made by Developer. 

20.2 By District   

The District shall have the right to enter upon the Site at all times.  District shall comply 
with all safety precautions and procedures required by Developer.   

21. Assignment, Subleasing 

21.1 Assignment and Subleasing by the District   

Any assignment or sublease by District shall be subject to all of the following 
conditions: 

21.1.1 This Facilities Lease and the obligation of the District to make the 
payments required pursuant to the GMP provisions indicated in Exhibit C shall 
remain obligations of the District; and 

21.1.2 The District shall, within thirty (30) days after the delivery thereof, 
furnish or cause to be furnished to Developer a true and complete copy of any 
assignment or sublease. 

21.2 Assignment by Developer   

Developer may assign its right, title and interest in this Facilities Lease, in whole or in 
part to one or more assignees, only after the written consent of District, which District 
will not unreasonably withhold. No assignment shall be effective against the District 
unless and until the District has consented in writing.  Notwithstanding anything to the 
contrary contained in this Facilities Lease, no consent from the District shall be required 
in connection with any assignment by Developer to a lender for purposes of financing 
the Project as long as there are not additional costs to the District. 

22. Termination, Default And Suspension 

22.1 Termination; Lease Terminable Only As Set Forth Herein 

22.1.1 Except as otherwise expressly provided in this Facilities Lease, this 
Facilities Lease shall not terminate, nor shall District have any right to terminate 
this Facilities Lease or be entitled to the abatement of any necessary payments 
pursuant to the GMP provisions in Exhibit C or any reduction thereof.  The 
obligations hereunder of District shall not be otherwise affected by reason of 
any damage to or destruction of all or any part of the Project; the taking of the 
Project or any portion thereof by condemnation or otherwise; the prohibition, 
limitation or restriction of District’s use of the Project; the interference with 
such use by any private person or contractor; the District’s acquisition of the 
ownership of the Project (other than pursuant to an express provision of this 
Facilities Lease); any present or future law to the contrary notwithstanding.  It 
is the intention of the Parties hereto that all necessary payments pursuant to 
the GMP provisions indicated in Exhibit C shall continue to be payable in all 
events, and the obligations of the District hereunder shall continue unaffected 
unless the requirement to pay or perform the same shall be terminated or 
modified pursuant to an express provision of this Facilities Lease. 
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22.1.2 Nothing contained herein shall be deemed a waiver by the District of 
any rights that it may have to bring a separate action with respect to any Event 
of Default by Developer hereunder or under any other agreement to recover 
the costs and expenses associated with that action.  The District covenants and 
agrees that it will remain obligated under this Facilities Lease in accordance 
with its terms.   

22.1.3 Following completion of the Project, the District will not take any 
action to terminate, rescind or avoid this Facilities Lease, notwithstanding the 
bankruptcy, insolvency, reorganization, composition, readjustment, liquidation, 
dissolution, winding-up or other proceeding affecting Developer or any assignee 
of Developer in any such proceeding, and notwithstanding any action with 
respect to this Facilities Lease which may be taken by any trustee or receiver 
of Developer or of any assignee of Developer in any such proceeding or by any 
court in any such proceeding.  Following completion of the Project, except as 
otherwise expressly provided in this Facilities Lease, District waives all rights 
now or hereafter conferred by law to quit, terminate or surrender this Facilities 
Lease or the Project or any part thereof.  

22.1.4 District acknowledges that Developer may assign an interest in some 
or all of the necessary payments pursuant to the GMP provisions indicated in 
Exhibit C to a lender in order to obtain financing for the cost of constructing 
the Project and that the lender may rely on the foregoing covenants and 
provisions in connection with such financing. 

22.2 District’s Request for Assurances 

If District at any time reasonably believes Developer is or may be in default under this 
Contract, District may in its sole discretion notify Developer of this fact and request 
written assurances from Developer of performance of Work and a written plan from 
Developer to remedy any potential default under the terms of this Contract that the 
District may advise Developer of in writing. Developer shall, within ten (10) calendar 
days of District’s request, deliver a written cure plan that meets the District’s 
requirements in its request for assurances. Developer’s failure to provide such written 
assurances of performance and the required written plan, within ten (10) calendar 
days of request, will constitute a material breach of this Contract sufficient to justify 
termination for cause. 

22.3 District's Right to Terminate Developer for Cause 

22.3.1 Grounds for Termination   

The District, in its sole discretion, without prejudice to any other right or 
remedy, may terminate the Site Lease and Facilities Lease and/or terminate 
Developer’s right to perform the work of the Facilities Lease based upon any of 
the following: 

22.3.1.1 Developer refuses or fails to execute the Work or any 
separable part thereof; or 

22.3.1.2 Developer fails to complete said Work within the time 
specified or any extension thereof; or 
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22.3.1.3 Developer persistently fails or refuses to perform Work or 
provide material of sufficient quality as to be in compliance with the 
Facilities Lease; or 

22.3.1.4 Prior to completion of the Project, Developer is adjudged 
a bankrupt, files a petition for relief as a debtor, or a petition is filed 
against Developer without its consent, and the petition not dismissed 
within sixty (60) days; or 

22.3.1.5 Prior to the completion of the Project, Developer makes a 
general assignment for the benefit of its creditors, or a receiver is 
appointed on account of its insolvency; or 

22.3.1.6 Developer persistently or repeatedly refuses and/or fails, 
except in cases for which extension of time is provided, to supply 
enough properly skilled workers or proper materials to complete the 
Work in the time specified; or 

22.3.1.7 Developer fails to make prompt payment to 
Subcontractors, or for material, or for labor; or 

22.3.1.8 Developer persistently disregards laws, or ordinances, or 
instructions of District as indicated in Exhibit D, or otherwise in 
violation of Exhibit D; or 

22.3.1.9 Developer fails to supply labor, including that of 
Subcontractors, that is sufficient to prosecute the Work or that can 
work in harmony with all other elements of labor employed or to be 
employed on the Work; or 

22.3.1.10 Developer or its Subcontractor(s) is/are otherwise in 
breach, default, or in substantial violation of any provision of this 
Facilities Lease, including but not limited to a lapse in licensing or 
registration. 

22.3.2 Notification of Termination 

22.3.2.1 Upon the occurrence at District's sole determination of 
any of the above conditions, or upon Developer’s failure to perform 
any material covenant, condition or agreement in this Facilities 
Lease, District may, without prejudice to any other right or remedy, 
serve written notice upon Developer and its Surety of District's 
termination of this Facilities Lease and/or Developer’s right to 
perform the Work of this Facilities Lease.  This notice will contain the 
reasons for termination.   

22.3.2.2 Unless, within fifteen (15) days after the service of the 
notice, any and all condition(s) shall cease, and any and all 
violation(s) shall cease, or arrangement satisfactory to District for 
the correction of the condition(s) and/or violation(s) be made, this 
Facilities Lease and the Site Lease shall cease and terminate; 
provided, however, if the failure stated in the notice cannot be 
corrected within fifteen (15) days after the service of notice, District 
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may consent to an extension of time, provided Developer instituted 
and diligently pursued corrective action within the applicable fifteen 
(15)-day period and until the violation is corrected. Upon District 
determination, Developer shall not be entitled to receive any further 
payment until the entire Work is finished.   

22.3.2.3 Upon Termination, District may immediately serve written 
notice of tender upon Surety whereby Surety shall have the right to 
take over and perform this Facilities Lease only if Surety: 

22.3.2.3.1 Within three (3) days after service upon it 
of the notice of tender, gives District written notice of 
Surety’s intention to take over and perform this Facilities 
Lease; and 

22.3.2.3.2 Commences performance of this Facilities 
Lease within three (3) days from date of serving of its 
notice to District. 

22.3.2.4 Surety shall not utilize Developer in completing the 
Project if the District notifies Surety of the District’s objection to 
Developer’s further participation in the completion of the Project.  
Surety expressly agrees that any developer which Surety proposes 
to fulfill Surety’s obligations is subject to District’s approval.   

22.3.2.5 If Surety fails to notify District or begin performance as 
indicated herein, District may take over the Work and execute the 
Work to completion by any method it may deem advisable at the 
expense of Developer and/or its Surety.  Developer and its Surety 
shall be liable to District for any excess cost or other damages the 
District incurs thereby.  Time is of the essence in this Facilities Lease.  
If the District takes over the Work as herein provided, District may, 
without liability for so doing, take possession of and utilize in 
completing the Work all materials, appliances, plan, and other 
property belonging to Developer as may be on the Site of the Work, 
in bonded storage, or previously paid for. 

22.3.2.6 In the alternative, the District shall have the right (but 
shall have no obligation) to assume and/or assign to a general 
contractor or construction manager or other third party who is 
qualified and has sufficient resources to complete the Work, the 
rights of the Developer under its subcontracts with any or all 
Subcontractors.  In the event of an assumption or assignment by 
the District, no Subcontractor shall have any claim against the 
District or third party for Work performed by Subcontractor or other 
matters arising prior to termination of the Facilities Lease.  The 
District or any third party, as the case may be, shall be liable only 
for obligations to the Subcontractor arising after assumption or 
assignment.  Should the District so elect, the Developer shall 
execute and deliver all documents and take all steps, including the 
legal assignment of its contractual rights, as the District may require, 
for the purpose of fully vesting in the District the rights and benefits 
of its Subcontractor under Subcontracts or other obligations or 
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commitments.  All payments due the Developer hereunder shall be 
subject to a right of offset by the District for expenses and damages 
suffered by the District as a result of any default, acts, or omissions 
of the Developer.  Developer must include this assignment provision 
in all of its contracts with its Subcontractors. 

22.3.2.7      In the event of a termination for cause, if the expense 
to the District to finish the Work exceeds the unpaid Guaranteed 
Maximum Price, Developer and Surety shall pay difference to District 
within twenty-one (21) days of District’s request.  District may apply 
any amounts otherwise due to Developer to this difference. 

22.3.2.8      In the event that a termination for cause is 
determined to have not been for cause, the termination shall be 
deemed to have been a termination for convenience effective as of 
the same date as the purported termination for cause, and 
Developer may, if warranted, receive payment in accordancce with 
the the termination for convenience provisions. 

22.4 Termination of Developer for Convenience 

22.4.1 District in its sole discretion may terminate the Facilities Lease in 
whole or in part upon three (3) days written notice to Developer.   

22.4.2 Upon notice, Developer shall: 

22.4.2.1 Cease operations as directed by the District in the notice; 

22.4.2.2 Take necessary actions for the protection and 
preservation of the Work as soon as possible; and 

22.4.2.3 Terminate all existing subcontracts and purchase orders 
and enter into no further subcontracts and purchase orders. 

22.4.3 Within thirty (30) days of the notice, Developer shall submit to the 
District a payment application for the actual cost for labor, materials, and 
services performed, including all Developer's and Subcontractor(s)’ 
mobilization and/or demobilization costs, that is unpaid.  Developer shall have 
no claims against the District except for the actual cost for labor, materials, 
and services performed that adequately documented through timesheets, 
invoices, receipts, or otherwise.  District shall pay all undisputed invoice(s) for 
work performed until the notice of termination. 

22.4.4 If Developer objects to the  termination for convenience, including 
disagreement on the actual cost, the District retains the right to all the options 
available to the District under a termination for cause. 

22.5 Effect of Termination 

22.5.1 If District terminates the Site Lease and the Facilities Lease pursuant 
to this section, the Site and any improvements built upon the Site shall vest in 
District upon termination of the Site Lease and Facilities Lease, and District 
shall thereafter be required to pay only the principal amounts then due and 
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owing pursuant to the GMP provisions indicated in Exhibit C, less any damages 
incurred by District due to Developer’s default, acts, or omissions. 

22.5.2 The District shall retain all rights it possesses pursuant to this 
Facilities Lease including, without limitation. 

22.5.2.1 The right to assess liquidated damages due because of any 
project delay; and 

22.5.2.2 All rights the District holds to demand performance pursuant 
to Developer’s required performance bond. 

22.5.3 Developer shall, only if  ordered to do so by the District, immediately 
remove from the Site all or any materials and personal property belonging to 
Developer that have not been incorporated in the construction of the Work, or 
which are not in place in the Work.  The District retains the right, but not the 
obligation, to keep and use any materials and personal property belonging to 
Developer that have not been incorporated in the construction of the Work, or 
which are not in place in the Work.  Developer and its Surety shall be liable 
upon the performance bond for all damages caused the District by reason of 
Developer’s failure to complete the Work under this Facilities Lease. 

22.5.4 In the event that the District shall perform any portion of, or the 
whole of the Work, pursuant to the provisions of the General Conditions, the 
District shall not be liable nor account to Developer in any way for the time 
within which, or the manner in which, the Work is performed by the District or 
for any changes the District may make in the Work or for the money expended 
by the District in satisfying claims and/or suits and/or other obligations in 
connection with the Work. 

22.5.5 In the event that the Site Lease and Facilities Lease are terminated 
for any reason, no allowances or compensation will be granted for the loss of 
any anticipated profit by Developer or any impact or impairment of Developer’s 
bonding capacity. 

22.5.6 All payments due Developer hereunder shall be subject to a right of 
offset by the District for expenses, damages, losses, costs, claims, or 
reimbursements suffered by, or due to, the District as a result of any default, 
acts, or omissions of Developer.  

22.5.7 The foregoing provisions are in addition to and not in limitation of 
any other rights or remedies available to District. 

22.6 Developer Remedies Upon District Default 

22.6.1 Events of Default by District Defined   

The following shall be “Events of Default” of the District under this Facilities 
Lease.  The terms “Event of Default” and “Default,” whenever they are used as 
to the District in the Site Lease or this Facilities Lease, shall only mean one or 
more of the following events: 
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22.6.1.1 Failure by the District to pay payments required pursuant 
to the GMP provisions in Exhibit C, and the continuation of this 
failure for a period of forty-five (45) days. 

22.6.1.2 Failure by the District to perform any material covenant, 
condition or agreement in this Facilities Lease and that failure 
continues for a period of forty-five (45) days after Developer 
provides District with written notice specifying that failure and 
requesting that the failure be remedied; provided, however, if the 
failure stated in the notice cannot be corrected within the applicable 
period, Developer shall not withhold its consent to an extension of 
time if corrective action is instituted by the District within the 
applicable period and diligently pursued until the default is corrected. 

22.6.2 Remedies on District’s Default   

If there has been an Event of Default on the District’s part, Developer may 
exercise any and all remedies granted pursuant to this Facilities Lease; 
provided, however, there shall be no right under any circumstances to 
accelerate any of the payments required pursuant to the GMP provisions in 
Exhibit C or otherwise declare those payments not then past due to be 
immediately due and payable.  

22.6.2.1 Developer may rescind its leaseback of the Project to the 
District under this Facilities Lease and re-rent the Project and Site to 
another lessee for the remaining Term for no less than the fair 
market value for leasing the Project and Site, which shall be: 

22.6.2.1.1 An amount determined by a mutually-
agreed upon appraiser; or 

22.6.2.1.2 If an appraiser cannot be agreed to, an 
amount equal to the mean between a District appraisal 
and a Developer appraisal for the Project and Site, both 
prepared by MAI-certified appraisers. 

22.6.2.2 District’s obligation to make the payments required 
pursuant to the GMP provisions indicated in Exhibit C shall be: 

22.6.2.2.1 Increased by the amount of costs, 
expenses, and damages incurred by Developer in re-
renting the Project and Site; and 

22.6.2.2.2 Decreased by the amount of rent Developer 
receives in re-letting the Project and Site. 

22.6.2.3 District agrees that the terms of this Facilities Lease 
constitute full and sufficient notice of the right of Developer to re-
rent the Project and Site in the Event of Default without effecting a 
surrender of this Facilities Lease, and further agrees that no acts of 
Developer in re-renting as permitted herein shall constitute a 
surrender or termination of this Facilities Lease, but that, on the 
contrary, in the event of an Event of Default by the District the right 
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to re-rent the Project and Site shall vest in Developer as indicated 
herein. 

22.6.3 District’s Continuing Obligation   

Unless there has been damage, destruction, a Taking, or Developer has acted, 
failed to act, or is in default as indicated above providing District with the right 
to terminate for cause, the District shall continue to remain liable for the 
payments required pursuant to the GMP provisions in Exhibit C and those 
amounts shall be payable to Developer at the time and in the manner therein 
provided. 

22.6.4 No Remedy Exclusive   

No remedy herein conferred upon or reserved to Developer is intended to be 
exclusive and every such remedy shall be cumulative and shall be in addition to 
every other remedy given under this Facilities Lease or now or hereafter existing 
at law or in equity.  No delay or omission to exercise any right or power accruing 
upon any Default shall impair any such right or power or shall be construed to 
be a waiver thereof, but any such right and power may be exercised from time 
to time and as often as may be deemed expedient.  In order to entitle Developer 
to exercise any remedy reserved to it in this article, it shall not be necessary to 
give any notice, other than such notice as may be required in this Article or by 
law. 

22.7 Emergency Termination Pursuant to Public Contracts Act of 1949 

22.7.1 This Facilities Lease is subject to termination as provided by sections 
4410 and 4411 of the Government Code of the State of California, being a 
portion of the Emergency Termination of Public Contracts Act of 1949. 

22.7.1.1 Section 4410 of the Government Code states: 

In the event a national emergency occurs, and public work, being 
performed by contract, is stopped, directly or indirectly, because of 
the freezing or diversion of materials, equipment or labor, as the 
result of an order or a proclamation of the President of the United 
States, or of an order of any federal authority, and the circumstances 
or conditions are such that it is impracticable within a reasonable 
time to proceed with a substantial portion of the work, then the 
public agency and the contractor may, by written agreement, 
terminate said contract. 

22.7.1.2 Section 4411 of the Government Code states: 

Such an agreement shall include the terms and conditions of the 
termination of the contract and provision for the payment of 
compensation or money, if any, which either party shall pay to the 
other or any other person, under the facts and circumstances in the 
case. 
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22.7.2 Compensation to Developer shall be determined at the sole 
discretion of District on the basis of the reasonable value of the Work done, 
including preparatory work.  As an exception to the foregoing and at the 
District's discretion, in the case of any fully completed separate item or portion 
of the Work for which there is a separate previously submitted unit price or 
item on the accepted schedule of values, that price may control.  The District, 
at its sole discretion, may adopt the Schedule of Values Price as the value of 
the work done or any portion thereof. 

22.8 Suspension of Work 

22.8.1 District in its sole discretion may suspend, delay or interrupt the 
Work in whole or in part for such period of time as the District may determine 
upon three (3) days written notice to Developer.  

22.8.1.1 An adjustment may be made for changes in the cost of 
performance of the Work caused by any suspension, delay or 
interruption.  No adjustment shall be made to the extent: 

22.8.1.1.1 That performance is, was or would have 
been so suspended, delayed or interrupted by another 
cause for which Developer is responsible; or 

22.8.1.1.2 That an equitable adjustment is made or 
denied under another provision of the Site Lease or the 
Facilities Lease; or 

22.8.1.1.3 That the suspension of Work was the direct 
or indirect result of Developer’s failure to perform any of 
its obligations hereunder. 

22.8.1.1.4 The delay could not have been avoided or 
mitigated by Developer's reasonable diligence. 

22.8.1.2 Any adjustments in cost of performance may have a fixed 
or percentage fee as provided in the section on Format for Proposed 
Change Order in Exhibit D.  This amount shall be full compensation 
for all Developer’s and its Subcontractor(s)’ changes in the cost of 
performance of the Facilities Lease caused by any such suspension, 
delay or interruption. 

23. Limitation of District Liability 

District’s financial obligations under this Contract shall be limited to the payment of the 
compensation provided in this Contract.  Notwithstanding any other provision of this Contract, 
in no event shall District be liable, regardless of whether any claim is based on contract or 
tort, for any special, consequential, indirect or incidental damages, including, but not limited 
to, lost profits or revenue, lost bonding capacity, arising out of or in connection with this 
Contract for the services performed in connection with this Contract. 
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24. Notices 

All notices, certificates or other communications hereunder shall be sufficiently given and shall 
be deemed to have been received five (5) days after deposit in the United States mail in 
registered or certified form with postage fully prepaid or one (1) business day after deposit 
with an overnight delivery service with proof of actual delivery: 

If to District: If to Developer: 
 

Redwood City School District 
750 Bradford St. 
Redwood City, CA 94063 
ATTN: Martin Cervantes, Director of 
Facilities 
 

[Developer] 
[Address] 
Attn:  [Name, Title] 

 
With a copy to: 
 

 

Dannis Woliver Kelley 
200 California Street #400  
San Francisco, CA 94111 
ATTN: Deidree Y.M.K. Sakai 

 

Developer and District, by notice given hereunder, may designate different addresses to which 
subsequent notices, certificates or other communications will be sent. 

25. Binding Effect 

This Facilities Lease shall inure to the benefit of and shall be binding upon Developer and 
District and their respective successors, transferees and assigns. 

26. No Additional Waiver Implied by One Waiver 

In the event any agreement contained in this Facilities Lease should be breached by either 
party and thereafter waived by the other party, such waiver shall be limited to the particular 
breach so waived and shall not be deemed to waive any other breach hereunder. 

27. Severability 

In the event any provision of this Facilities Lease shall be held invalid or unenforceable by any 
court of competent jurisdiction, that holding shall not invalidate or render unenforceable any 
other provision hereof, unless elimination of the invalid provision materially alters the rights 
and obligations embodied in this Facilities Lease or the Site Lease. 

28. Amendments, Changes and Modifications 

Except as to the termination rights of both Parties as indicated herein, this Facilities Lease 
may not be amended, changed, modified, altered or terminated without the written 
agreement of both Parties hereto. 
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29. Net-Net-Net Lease 

This Facilities Lease shall be deemed and construed to be a “net-net-net lease” and the District 
hereby agrees that all payments it makes pursuant to the GMP provisions in Exhibit C shall 
be an absolute net return to Developer, free and clear of any expenses, charges or set-offs. 

30. Execution in Counterparts 

This Facilities Lease may be executed in several counterparts, each of which shall be an 
original and all of which shall constitute one and the same instrument. 

31. Developer and District Representatives  

Whenever under the provisions of this Facilities Lease the approval of Developer or the District 
is required, or Developer or the District is required to take some action at the request of the 
other, the approval or request shall be given for Developer by Developer’s Representative and 
for the District by the District’s Representative, and any party hereto shall be authorized to 
rely upon any such approval or request. 

32. Applicable Law 

This Facilities Lease shall be governed by and construed in accordance with the laws of the 
State of California, and venued in the County within which the Site is located. 

33. Attorney's Fees 

If either party brings an action or proceeding involving the Property or to enforce the terms 
of this Facilities Lease or to declare rights hereunder, each party shall bear the cost of its own 
attorneys’ fees. 

34. Captions 

The captions or headings in this Facilities Lease are for convenience only and in no way define, 
limit or describe the scope or intent of any provisions or sections of this Facilities Lease. 

35. Prior Agreements 

This Facilities Lease and the corresponding Site Lease collectively contain all of the 
agreements of the Parties hereto with respect to any matter covered or mentioned in this 
Facilities Lease and no prior agreements or understanding pertaining to any matter shall be 
effective for any purpose.    

36. Further Assurances  

Parties shall promptly execute and deliver all documents and instruments reasonably 
requested to give effect to the provisions of this Facilities Lease.  

37. Recitals and Exhibits Incorporated   

The Recitals set forth at the beginning of this Facilities Lease and the attached Exhibits are 
hereby incorporated into its terms and provisions by this reference. 
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38. Time of the Essence 

Time is of the essence with respect to each of the terms, covenants, and conditions of this 
Facilities Lease. 

39. Interpretation 

None of the Parties hereto, nor their respective counsel, shall be deemed the drafters of this 
Facilities Lease for purposes of construing the provisions thereof.  The language in all parts 
of this Facilities Lease shall in all cases be construed according to its fair meaning, not strictly 
for or against any of the Parties hereto. 

IN WITNESS WHEREOF, the Parties have caused this Facilities Lease to be executed 
by their respective officers who are duly authorized, as of the Effective Date. 

ACCEPTED AND AGREED on the date indicated below:  

Dated: __________, 20__ 
 
 
Redwood City School District 
 
By:              

Name:             
 
Title:              

Dated: __________, 20__ 
 
 
[Developer] 
 
By:              

Name:             
 
Title:              

 
 



 

Exhibit A to Facilities Lease Page A 1 
HVAC Upgrades Project, Increment 2 
DWK 4352758v1 

EXHIBIT A 

LEGAL DESCRIPTION OF SITE 

Attached is the Legal Description for: 

Increment 2 of the HVAC Upgrades Project 
 
Clifford School 
225 Clifford Avenue 
Redwood City, CA, 94062 
APN:  01-122727 
 
 
Orion Alternative School 
555 Avenue de Ora 
Redwood City, CA, 94062 
APN:  01-122725 
 
 
Kennedy Middle School 
2521 Goodwin Avenue 
Redwood City, CA, 94061 
APN 01-122729 
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EXHIBIT B 

DESCRIPTION OF PROJECT  

Attached is a map or diagram of the Site that is subject to this Facilities Lease and 
upon which Developer will construct the Project. 

Clifford School 
225 Clifford Avenue 
Redwood City, CA, 94062 
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Orion Alternative School 
555 Avenue de Ora 
Redwood City, CA, 94062 
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Kennedy Middle School 
2521 Goodwin Avenue 
Redwood City, CA, 94061 
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EXHIBIT C 

GUARANTEED MAXIMUM PRICE AND  
OTHER PROJECT COST, FUNDING, AND PAYMENT PROVISIONS 

Attached are the terms and provisions related to Site Lease payments, the Facilities Lease, 
the Guaranteed Maximum Price and other related cost, funding, and payment provisions. 
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EXHIBIT D 

GENERAL CONSTRUCTION PROVISIONS 

Attached are the general construction terms and conditions for the Project.
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EXHIBIT D-1 
 

SPECIAL CONDITIONS 
 

Attached are the special terms and conditions for the Project. 



 

Exhibit E to Facilities Lease Page E 1 
HVAC Upgrades Project, Increment 2 

EXHIBIT E 
 

MEMORANDUM OF COMMENCEMENT DATE 
 
 This MEMORANDUM OF COMMENCEMENT DATE is dated _____________, 20__, and is 
made by and between __________________________ (“Developer”), as Lessor, and the 
Redwood City School District (“District”), as Lessee. 
 
1. Developer and District have previously entered into a Facilities Lease dated as of 
_____________, 20__, (the “Lease”) for the leasing by Developer to District of the completed 
Project in [City], California, referenced in the Lease. 
 
2. District hereby confirms the following: 
 

A. That all construction of the Project required to be performed pursuant to the 
Facilities Lease has been completed by Developer in all respects; 
 

B. That District has accepted and entered into possession of the Project and now 
occupies same; and 
 

C. That the term for the Lease Payments under the Facilities Lease will 
commence/commenced on _______________, 20__ and will expire at 11:59 P.M. on 
___________, 20__. 
 
THIS MEMORANDUM OF COMMENCEMENT DATE IS ACCEPTED AND AGREED on the 
date indicated below:  
 
 
Dated: __________ __ , 20__ 
 
 
Redwood City School District 
 
By:              

Name:             
 
Title:              

Dated: __________ __ , 20__ 
 
 
[Developer] 
 
By:              

Name:             
 
Title:              
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EXHIBIT F 
 

CONSTRUCTION SCHEDULE 
 
Attached is a detailed Project Construction Schedule with a duration no longer than the 
Contract Time, and with specific milestones that Developer shall meet.   
 
[To Be Attached.] 
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EXHIBIT G 
 

SCHEDULE OF VALUES 
  

Attached is a detailed Schedule of Values that complies with the requirements of the 
Construction Provisions (Exhibit “D”) and that has been approved by the District. 
 
[To Be Attached.] 


